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Section 1: Bid Documents 

 
The scope of work for this project includes: expansion of existing irrigation system including new valves, laterals, 
heads, and upgrades to an existing controller.  The construction period for this contract shall be 30 working days. 
The project falls within the Uniform Public Construction Cost Accounting Act (UPCCAA) requirements for informal 
bidding procedures.  Per the UPCCAA and District ordinance, staff will send the bid notice to all contractors on 
the list of qualified bidders.   
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BID PROPOSAL 
In compliance with the Contract Documents, the undersigned hereby proposes to furnish all required labor, 
materials, supervision, transportation, equipment, services, taxes and incidentals required for:  

Sacramento Valley Live Steamers Irrigation Improvements Project 

Item 
No. 

 
Item 

Estimated 
Quantity 

 
Unit 

 
Unit Price 

  
Total 

1. TREE PROTECTION FENCING  1 LS $  $ 

2. IRRIGATION SYSTEM INSTALLATION 
INCLUDING VALVES, LATERALS, 
HEADS, AND CONTROLLER 
MODIFICATIONS 

1 LS $  $ 

3. HAND SEEDING OF TRENCHES 1 LS $  $ 

 

BASE BID TOTAL 

  

 

$ 

1A. 

Additive Alternate: Additional 
irrigation beyond fence 

1 LS S 

CONTRACTOR NAME:  

CONTRACTOR SIGNATURE: ___________________________________________________________ 

CONTRACTOR LICENSE (#, type, exp. date) : 

ADDRESS:  

PHONE AND E-MAIL:  

 

The Engineer’s Estimate for this Project (Base Bid and Add. Alt) is: $105,000. 

There will be a mandatory pre-bid meeting on Tuesday April 17, 2018 at 10 AM at the site: 2197 Chase 
Drive, Rancho Cordova, California, (meet in the parking lot by the red barn).  The red barn is located at the end 
of the paved access drive in Hagan Park.  Bids are due on or before Tuesday May 8, 2018 at 2 PM at the 
Cordova Recreation and Park District Offices Attn: Cristina James, Cjames@crpd.com, (916) 842-3312, 2729 
Prospect Park Dr. Ste. 230, Rancho Cordova, CA 95670 

The Cordova Recreation & Park District requires “Prevailing Wage” for all public projects.  Contractor warrants 
compliance with all federal, state, and local laws, ordinances, rules and regulations applicable to its 
performance as applies to this Request for Quote.  Representations contained within this bid are made under 
penalty of perjury. 

A valid California State “A” or “C27” contractor’s license is required for this project. 
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INSTRUCTIONS TO BIDDERS 
 
 To be considered, proposals (bids) must be made in accordance with the following instructions: 
 
1. Proposals/Bids: Proposals must be made on the form included in these bid documents.  All items on 
the form shall be filled out, numbers shall be stated in writing and in figures, and the signatures of all 
individuals shall be in longhand.  When requested by the District, satisfactory evidence of the authority of the 
person signing on behalf of the company shall be furnished.  A party’s failure to properly sign required forms 
may result in rejection of the proposal.  Each proposal must give the full name and business address of the 
proposing party. 

 
1.1 No verbal modifications to the form will be considered.  Proposals shall not contain any 
recapitulation of the work to be done. Alternative proposals will not be considered unless requested. 
 
1.2 Should a bidder find a discrepancy in or omissions from the documents, or should he/she be in 
doubt as to any meaning, he/she shall immediately notify the District, who will send written instructions 
to all bidders.  The District will not be responsible for giving any oral instructions.  All inquiries will be 
answered in writing and distributed to all bidders in the form of addenda to the contract prior to the 
opening bid date. 
 
1.3 All addenda or bulletins issued during the bidding period shall be included in the proposal and will 
become a part of the contract for the project. 
 
1.4 Pursuant to provisions of Section 4100 et seq. of the Public Contract Code, every bidder shall in 
his/her bid set forth: 
 

a. The name and location of the place of business of each subcontractor who will perform work 
or labor or render service to the bidder in or about the work in an amount more than one-half 
of one percent of the bidder’s total work. 

b. The portion of the work that will be done by each subcontractor.  If the bidder fails to specify 
a subcontractor for any portion of the work to be performed under the contract more than 
one-half of one percent of the bidder’s total bid, he/she agrees to perform that portion 
himself/herself.  The successful bidder shall not, without the consent of the District, either: 

i. Permit any subcontract to be assigned or transferred or allow the work to be 
performed by anyone other than the original subcontractor listed in the bid. 

ii. Other than in the performance of a change order, sub-let or subcontract any portion 
of the work more than one-half of one percent of the total bid as to which his/her 
original bid did not designate a subcontractor. 

c. Proposals must include all applicable taxes in the proposal amount.   
 

2. Deadline for Receipt of Proposals: Proposals must be received by the Cordova Recreation and Park 
District by or before Tuesday May 8, 2018 at 2 PM.  Proposals received after this time will not be 
considered. 
 

3. Mandatory Pre-Bid Meeting/Walk-Through: The Mandatory Pre-Bid meeting/walk through for this 
Project will be held Tuesday April 17, 2018 at 10 AM at the site: Hagan Community Park, 2197 Chase 
Drive, Rancho Cordova, California, 95670.  Bidders to meet at the Red Barn Parking Lot. 
 

4. Award or Rejection of Bids/Alternates: The Contract, if awarded, will be awarded to the lowest 
responsible bidder.  The lowest responsible bidder shall be determined based on the lowest base bid, 
including consideration of the prices on the additive or deductive items that are to be awarded and 
follow these instructions.  The competency and the responsibility of bidders and of their proposed 
subcontractors will be considered in making the award of the Contract.  Before being awarded a 
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contract, bidders may be required to furnish evidence satisfactory to District that their proposed 
contractors have sufficient means and experience in the specified type of work can assure completion 
of the contract in a satisfactory manner.   
 
4.1 The District reserves the right to reject the bid of any bidder based on non-responsibility and/or 
who has previously failed to perform properly, contracts with the District.  The District reserves the right 
to reject any or all bids or alternates and waive any informality or irregularity in the bids or in the 
bidding. 
 

5. Verification of Low Bidder: Once the District has determined which contractor is the apparent low bidder 
and is deemed to be responsible, the District shall notify the apparent low bidder and request that the 
apparent low bidder confirm his/her bid, in writing, to the District within forty-eight (48) hours of being 
notified by the District that he/she is the apparent low bidder.  Failure of the apparent low bidder to 
timely confirm his/her bid may result in the District finding the apparent low bidder’s bid non-responsive. 
 

6. Bonds: The successful bidder shall furnish a Bid Bond, Faithful Performance Bond and Payment Bond 
in the form set forth in the contract documents and included herewith.   
 

7. Execution of Contract: The successful bidder shall, within ten (10) calendar days of receiving a 
notification of award of the contract, sign and deliver to the District the executed contract and any 
required submittals.  In the event the party to whom an award is made fails or refuses to execute the 
contract within ten (10) calendar days, the District may seek damages for breach of the contract, and 
may award the contract to one of the other responsible parties. 
 

8. Withdrawal of Proposal: Proposals may be withdrawn by the bidder prior to the time fixed for opening of 
proposals.  Thereafter the proposals may not be withdrawn for a period of sixty (60) days. 

 
9. Worker’s Compensation: In accordance with the provisions of Section 3700 of the Labor Code, every 

contractor is required to secure payment of compensation to his employees. 
 
9.1 Each contractor to whom a public works contract is awarded is required to sign and file with the 
awarding body the following certification prior to performing the work of the contract, a copy of which is 
enclosed.  This certification states, 
 

“I am aware of the provisions of Section 3700 of the Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions”. 

 
10. Compliance with Laws and Regulations: The successful bidder/contractor shall comply with all laws and 

regulations governing contractor’s performance on a public project including, but not limited to, anti-
discrimination laws, workers’ compensation laws, prevailing wage laws set forth in Labor Code Section 
1770 et seq., and licensing laws. 
 

11. License Information: Each bidder shall list his/her license number, license type and expiration date. 
Each bidder must be a contractor properly licensed to perform the work covered by the bid documents 
upon which it is bidding with an active license in good standing as of the date of receipt of bids.   The 
license must be issued by the Contractors’ State License Board (CSLB) of California and must be 
maintained in good standing throughout the term of the Contract.      
 
11.1 All subcontractors must be properly licensed by the CSLB to perform the work they will be 
undertaking and must maintain their licenses in good standing throughout the terms of the Contract. 
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11.2 If two or more business entities submit a bid on a Project as a Joint Venture, or expect to submit 
a bid as part of a Joint Venture, each entity within the Joint Venture must be properly licensed by the 
CSLB and the bid proposal must list each entities license number, license type and expiration date on 
the bid proposal.  
 

12. Non-Collusion Affidavit: Bidders shall submit a completed non-collusion affidavit, in a form acceptable 
to District, a copy of which is attached hereto, with their bid. 
 

13. Child Support Compliance: For every contract more than $100,000.00, only the successful bidder will 
be required to acknowledge that he/she is aware of the State’s policy regarding the importance of child 
and family support obligations and that to the best of his/her knowledge, he/she is fully complying with 
the earnings assignment order of all employees and providing the names of all new employees to the 
New Hire Registry maintained by the Employment Development Department. Bidders shall submit a 
completed child support compliance acknowledgment; form is included within this manual.  
 

14. Estimated Quantities: If the Bidding Documents provide information concerning estimated quantities of 
work to be performed, the estimated quantities are approximate only, being given as a basis for the 
comparison of bids.  District does not, expressly or by implication, agree that the actual amount of work 
will correspond with the estimate, and District reserves the right to increase or decrease the amount of 
any class or portion of the work, as may be deemed necessary or advisable by District, with no 
adjustment to the unit price except as expressly provided in the Contract Documents. 
 

15. Bid Protest Procedure: Any protest relating to the form or content of the bidding or Contract Documents 
must be submitted in writing to District at least ten (10) business days before the original date set for 
bid opening.  Any bidder who submits a bid shall be deemed to have waived any protest to the form or 
content of the bidding or Contract Documents. 
      
15.1 Any bid protest relating to the award of the Contract for the Project, other than a protest 
addressing the form or content of the bidding or Contract Documents, must be submitted in writing to 
District so that it is received by District before 5:00 p.m. on the third business day following the bid 
opening.  Failure to deliver a written protest within the designated period shall constitute a waiver of the 
bidder’s right to protest District’s determination and intended action, whether administratively or through 
legal proceedings, and shall render District’s action relative to the bids final, binding, and un-appealable 
by such bidder. 
 
15.2 The initial protest document shall contain a complete statement of the basis for the protest, 
including the legal and factual basis for the action requested.  The protest shall refer to the specific 
portion(s) of the Contract Documents upon which the bidder relies in support of the protest and include 
as exhibits all documents relied upon in support of the protest.  The protest shall include the name, 
address, telephone, and fax numbers of the protesting party and any person representing the protesting 
party. 
      
15.3 The party filing the protest shall concurrently transmit a copy of the initial protest document and 
any attached documentation or exhibits to all other known bidders at the address specified on District’s 
plan holder list.  The documents shall be transmitted by fax or overnight delivery service. 
      
15.4 The procedure and time limits set forth in this paragraph are mandatory and are the bidder’s 
sole and exclusive remedy in the event of bid protest.  Failure to comply with these procedures shall 
constitute a waiver of any right to further pursue the bid protest, including filing a Government Code 
claim or legal proceedings. 
 

16. Certification of All Claims Submitted/Notification of Enforcement of False Claims Act 
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The successful Bidder will be required to certify the accuracy of all claims submitted to the District, as 
part of the submission of such claim(s).    Each claim must be accompanied by the following 
certification: 
 

I have personal knowledge of the contents of the claim being submitted to the District.   I 
have personal knowledge that the facts contained within this claim and any supporting 
documentation are true and/or I am informed and believe that they are true.  I declare under 
penalty of perjury under the laws of the State of California that the foregoing is true and 
correct. 
 
Executed this _________ day of _____________, 2018 in______________ California. 

   
In addition, Contractor expressly acknowledges that it is aware of the provisions of the state and federal 
False Claims Act and is also aware that if a false claim is knowingly submitted (as the term “Claim” and 
“Knowingly” are defined in California Government Code Section 12650 et seq.), the District will be 
entitled to civil remedies set forth in the California False Claim Act.  It may also be considered fraud and 
the Contractor may be subject to criminal prosecution.    
 
The False claims listed in the California FCA are as follows:  
 

1.  Knowingly presents or causes to be presented to an officer or an employee of the state or 
any political subdivision thereof, a false claim for payment or approval. (Cal. Government Code 
12651(a)(1))  
 
2.  Knowingly makes, uses or causes to be made a false record or statement to get a false claim 
paid or approved by the state or by any political subdivision. (Cal. Government Code 
1265(a)(2)) 
 
3.  Conspires to commit a violation of the False Claims Act. (Cal. Government Code 
12651(a)(3))  
 
4.  Has possession, custody, or control of public property or money used or to be used by the 
state or by any political subdivision and knowingly delivers or causes to be delivered less 
property than the amount for which the person receives a certificate or receipt. (Cal. 
Government Code 12651(a)(4))  
 
5.  Is authorized to make or deliver a document certifying receipt of property used or to be used 
by the state or by any political subdivision and knowingly makes or delivers a receipt that falsely 
represents the property used or to be used. (Cal. Government Code 12651(a)(5))  
 
6.  Knowingly buys, or receives as a pledge of an obligation or debt, public property from any 
person who lawfully may not sell or pledge the property. (Cal. Government Code 12651(a)(6))  
 
7.  Knowingly makes, uses, or causes to be made or used a false record or statement to 
conceal, avoid or decrease an obligation to pay or transmit money or property to the state or to 
any political subdivision.  (Cal. Government Code 12651(a)(7))  
 
8.  Is a beneficiary of an inadvertent submission of a false claim to the state or a political 
subdivision, subsequently discovers the falsity of the claim, and fails to disclose the false claim 
to the state or the political subdivision within a reasonable time after discovery of the false 
claim." (Cal. Government Code 12651(a)(8)) (Note: This places a burden on general contractors 
to exercise due diligence in reviewing subcontractor claims before passing them through to the 
district. If a general contractor passes through a claim and then later discovers that it is false, 
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the general contractor must notify the district and either withdraw the claim or be subject to false 
claims liability.) 
 

For illustrative purposes only, the following may constitute a violation of the False Claims Act: 
 

1. Falsification of hours set forth in timecards;  
2. Overstating wage rates;  
3. Submitting billings for costs or services not actually incurred on the project;  
4. Altering invoices submitted by subcontractors or suppliers;  
5. Double billing for the same work; 
6. Colluding with third parties to submit overstated charges; 
7. Substitution of cheaper or substandard materials;  
8. Invoicing for unallowable costs;  
9. Submitting false subcontractor pass through claims; 
10. False certifications in any area required by contract, state or federal law;  
11. Deductive change orders (reverse false claim); 
12  False certification for equitable reimbursement of change orders; 
13. Misrepresenting that work meets contract requirements; 
14. Misrepresenting that contractor is paying applicable prevailing wages; 
15. Misrepresenting that contractor is paying all subcontractors appropriately; 
16. Misrepresenting that work is subject to reimbursement, etc. 

 
17. Indemnity: The successful proposing party must hold harmless and fully indemnify the District, its Board 

of Directors, officers, employees, and agents from all damages or claims for damages, costs, or 
expenses that may at any time arise out of the party’s performance of, or failure to perform, acts 
required by the contract documents. 
 

18. Inspection of Site Work: Contractors are required to inspect the site of the work to satisfy themselves, 
by personal examination or by such other means as they may prefer, of the location of the proposed 
work and the actual conditions of and at the site.  Contractors may apply to CRPD for additional 
information and explanation before submitting bids.  However, no supplemental information requested 
or furnished shall vary the terms of the Contract Documents or affect the Contractor’s sole responsibility 
to satisfy him or herself as to the conditions of the work to be performed.  No claim for additional 
compensation will be allowed which is based upon a lack of knowledge of the actual conditions or 
location of the work. 

18.1 Submission of a bid by a Contractor shall constitute acknowledgment that the Contractor has 
relied, and is relying, on its own examination of (a) the site of the work; (b) access to the site; (c) all 
other data, matters, and things requisite to the fulfillment of the work and, on their own knowledge of 
existing facilities on and near the site of the work and not on any representation or warranty of the lack 
of knowledge of the above items.   
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SUB-BIDDER FORM 
 

In accordance with Section 4104 of the Public Contract Code of the State of California, as amended, the 
following information is required for each subcontractor who will perform work amounting to more than one half 
of one percent (0.05%) of the Total Cost Base Bid.   

Name of Sub-bidder Street Address License 
Type & No. 

Portion of work to be 
done by specification 
section 

Percentage 
of Total 
Work 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

 
 
STATE OF CALIFORNIA   ) 

) ss. 
County of ________________ ) 
 
 
 
________________________________________, being first duly sworn, deposes and says that he or she is 
_________________________________ of ____________________________________ the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or a 
sham bid; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone 
else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, 
directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the 
bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 
bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and further, that the bidder has not, directly 
or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 
association, organization, bid depository, or to any member of agent thereof to effectuate a collusive or sham 
bid. 
 
 

                                               Subscribed and sworn to (or affirmed) before me 
this _______ day of __________________, 2018 by __________________________________________ 
personally known to me, or proved to me based on satisfactory evidence, to be the person(s) who appeared 
before me. 

 
 
 
   Signature ____________________________                                  
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Section 2: General Requirements 
 
GENERAL CONDITIONS 

   
1. ACCEPTANCE OF NON-CONFORMING WORK:  District reserves the right to accept non-conforming 

work, and in such case, acceptance of non-conforming work shall result in an equitable adjustment in 
the total contract price reflecting the reduced value of the non-conforming work as determined by 
agreement between District and Contractor.    

 
 1.1 REJECTION OF NON-CONFORMING WORK:   The Contractor shall promptly correct all work 

rejected by the District as defective or failing to conform to the Contract Documents.  The Contractor 
shall bear all costs of correcting such rejected work. 

 
  1.2 ADDITIONAL WORK:  CRPD has the authority to direct additional work including work for 

vandalism, CRPD initiated improvements, and the addition of new sites.  Additional work outside the 
Scope of Services will require written approval from CRPD prior to the commencement of work.  Costs 
for additional work completed by the Contractor prior to receiving written approval from CRPD shall be 
the responsibility of the Contractor. 

 
2. ACCIDENT PREVENTION:  Precaution shall be exercised always for the protection of all persons and 

property.  The safety provisions of applicable laws, building and construction codes shall be observed.  
Machinery and equipment shall be guarded and other hazards shall be eliminated in accordance with 
the safety provisions of the Construction Safety Orders issued by the Industrial Accident Commission of 
the State of California. 

 
3. ARBITRATION:  This contract is subject to Public Contracts Code §20104.  Specifically, claims for 

three hundred and seventy-five thousand ($375,000.00) dollars or less which arise between the 
Contractor and the District shall be resolved as follows: 

 
3.1. Definition: "Claim" means a separate demand by the Contractor for: 

a. a time extension;  
b. payment of money or damages arising from work done by or on behalf of the 

Contractor pursuant to the contract for a public work and payment of which is not 
otherwise expressly provided for or the claimant is not otherwise entitled to; or  

c. an amount the payment of which is disputed by the District. 
 

3.2. For any claim subject to this article, the following requirements apply: 
a. The claim shall be in writing and include the documents necessary to 

substantiate the claim.  Claims must be filed on or before the date of final 
payment.  This provision shall not extend the time limit or otherwise supersede 
notice requirements set forth in other provisions of the contract documents. 

b. For claims of less than fifty thousand ($50,000.00) dollars, the District shall 
respond in writing to any written claim within forty-five (45) days receipt of the 
claim or may request, in writing, within thirty (30) days of receipt of the claim, any 
additional documentation supporting the claim or relating to defenses or claims 
the District may have against the claimant.  If additional information is thereafter 
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required, it shall be requested and provided upon agreement by the District and 
the claimant.  The District's written response to the claim, as further documented, 
shall be submitted to the claimant within fifteen (15) days after receipt of the 
further documentation or within a period no greater than that taken by the 
claimant in producing the additional information, whichever is greater. 

c. For claims over fifty thousand ($50,000.00) dollars and less than or equal to 
three hundred and seventy-five thousand ($375,000.00) dollars, the District shall 
respond in writing to all written claims within sixty (60) days of receipt of the 
claim, or may request, in writing, within thirty (30) days receipt of the claim, any 
additional documentation supporting the claim or relating to defenses or claims 
the District may have against the claimant.  If additional information is thereafter 
required, it shall be requested and provided upon agreement of the District and 
the claimant. The District's written response to the claim as further documented 
shall be submitted to the claimant within thirty (30) days after receipt of the 
further documentation or within a period no greater than that taken by the 
claimant in producing the additional information or requested documentation, 
whichever is greater. 

d. If the claimant disputes the District's written response, or if the District fails to 
respond within the time prescribed, the claimant may so notify the District in 
writing either within fifteen (15) days of receipt of the District's response or within 
fifteen (15) days of the District's failure to respond within the time prescribed, 
respectively, and demand an informal conference to meet and confer for 
settlement of the issues in dispute. Upon a demand, the District shall schedule a 
meet and confer conference within thirty (30) days. 

e. If, following the conference, the claim or any portion remains in dispute, the 
claimant may file a claim pursuant to Government Code §900 et seq. 

f. If claimant's claim is not resolved pursuant to his/her filing of the claim pursuant 
to Government Code §900 et seq., claimant may proceed with a civil action 
which shall be governed by the provisions of Public Contracts Code §20104.4.  
Specifically, the court will submit the matter to non-binding mediation unless the 
District and claimant waive non-binding mediation and thereafter, if the matter 
remains in dispute, the case shall be submitted to judicial arbitration pursuant to 
Chapter 2.5 (commencing with section 1141.10) of Title 3 of Part 3 of the Code of 
Civil Procedure. 

 
4. ASSIGNMENT: Neither party to the Contract shall assign the Contract without the written consent 

of the other, nor shall the Contractor assign any monies due or to become due to him/her hereunder, 
without the previous written consent of the District.  Assignment of this contract or any part thereof 
without the prior written consent of the District shall constitute a material breach of this Agreement and 
entitle District to exercise all rights provided for by this Agreement or by law for such material breach. 

 
5. ATTORNEYS' FEES:  In the event of any action or proceeding, brought by any party against any other 

party pursuant to this Agreement, the prevailing party shall be entitled to recover all costs and 
expenses, including the actual fees of its attorneys, incurred for prosecution, defense, consultation or 
advice in such action or proceeding, not limited to but including cost of expert witnesses, attorney 
preparation, and cost of discovery and investigation.  In awarding attorney fees, the court will not be 
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bound by any court fee schedule but shall, if it is in the interest of justice to do so, award the full amount 
of cost, expenses, attorney fees paid or incurred in good faith.  This provision shall not be applicable to 
the alternative dispute resolution set forth in Public Contracts Code §20104 et seq., until the case is 
assigned to judicial arbitration, by a court of competent jurisdiction or, if not assigned for judicial 
arbitration, when the case is heard before a court of competent jurisdiction. 

 
6. AUDIT:  District may always review and audit Contractor's cost accounting records and other job 

records and Contractor will afford District reasonable facilities for such audits.   
Contractor shall preserve all job records for at least five (5) years after the completion of the project. 

 
7. BINDING AGREEMENT:  This Agreement, including all documents compromising the complete 

construction contract, shall be binding upon the District and Contractor and upon their successors and 
assigns and shall inure to the benefit of the District and Contractor and their successors and assigns. 

 
8.  NOT USED 
 
9. BONDS: The Contractor shall furnish the District, within three (3) days after award of the Contract by 

the Governing Board and prior to execution of the Contract and the beginning of work, with the 
following separate surety bonds: 
 
9.1 Faithful Performance Bond: Said bond shall be in an amount equal to one hundred percent 

(100%) of the Contract price, shall be for the faithful performance of the Contract, shall be 
approved by the District, and shall be secured from an admitted surety or sureties satisfactory to 
District.  An admitted surety is an insurance organization authorized by the Insurance 
Commissioner to transact surety business in the State of California during this calendar year. 

9.2 Payment Bond: Said bond shall be in an amount equal to one hundred percent (100%) of the 
Contract price, shall be approved by the District, and shall be secured from an admitted surety 
or sureties satisfactory to District.  An admitted surety is an insurance organization authorized 
by the Insurance Commissioner to transact surety business in the State of California during this 
calendar year. 
 

Each bond shall be in the form set forth in the contract documents. 
 
10. CHANGE ORDERS:   
 

10.1 District, without invalidating contract, and as provided by law, may order extra work or make 
changes by altering, adding to, or deducting from work, contract sum being adjusted 
accordingly.  All such work shall be executed under conditions of original contract.  Contractor 
shall increase the amounts of his payment and performance bonds in proportion to any increase 
in price.  In giving instructions, the District, shall have authority to make minor changes in work 
not involving change in cost and not inconsistent with purposes of building.  Otherwise, except 
in an emergency endangering life or property, no extra work or change shall be made except in 
pursuance of a written change order from the District, and no claim for addition to contract sum 
shall be valid unless so ordered. 

 
10.5 All change orders shall be signed by District and the Contractor. 
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10.6 Value of any such extra work, change, or deduction shall be determined at the sole discretion of 
the District in either of the two following ways set forth in subsection 10.6.a. or 10.6.b.  
Contractor understands and agrees that regardless of which process District elects to utilize that 
when submitting any change order proposal that such change order shall be broken down 
separately to itemize labor, by trade and hourly rate, for any trade performing work on the 
project and materials for any one activity.  Contractor also understands and agrees that when 
submitting an itemized change order proposal, the Contractor shall only be allowed to submit a 
cost proposal for labor that reflects the wage rates for the trade that is currently on file with the 
District at the time the change order proposal is submitted. 

a. Acceptable lump sum proposal from Contractor properly itemized and supported by 
sufficient substantiating data to permit evaluation with a combined mark-up for all 
overhead and profit based on the formula set forth in section B. (5) of this Article.  
Contractor’s written proposal must be broken down and submitted, in writing, in the 
format set forth in Section 10.6.b.1 through 10.6.b.7.     

b. Time and Material:  "Force Account" for direct costs for labor, material, and equipment 
rental plus markups for overhead and profit for Prime Contract, Subcontractor, and Sub-
subcontractors as applicable.  (Supervision is to be included in markup unless 
specifically agreed to in advance that special supervision is required.) 
 
1. Labor:  Attach itemized direct hourly rates in accordance with certified payroll 

records times total hours expended.  Separately show dollar amount for 
employer-paid payroll taxes/insurance benefits.   

 
Enter total as direct labor item.               

 
2. Material:  Attach receipts, invoices or itemized quantity unit costs plus tax and 

delivery.   
 

Enter total as material item.  ______ 
 
3. Equipment:  Attach receipts, invoices, or tear tickets indicating unit costs and 

total hours or loads charged.  (Small tools with a value of less than $500.00 are 
to be included in markup.)  

 
Enter total as rental item.  _______ 

 
4. SUBTOTAL (Lines 1+2+3)              

 
 5. Combined Markup:  FOR ALL OVERHEAD AND PROFIT SHALL BE BASED ON 

THE FOLLOWING: 
 
a. For the Prime Contractor, for work performed by his forces, fifteen (15%) 

percent of his direct subtotal cost.   This fifteen (15%) markup represents 
payment for profit, overhead, insurance, taxes, indirect supervision, 
bonds, warranty and any other costs incurred by Contractor in connection 
therewith.           
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b. For the Prime Contractor, for work performed by a Subcontractor's forces, 

five (5%) percent of the direct subtotal cost due the Subcontractor, with 
no mark-up on mark-up.   This five (5%) markup represents payment for 
profit, overhead, insurance, taxes, indirect supervision, bonds, warranty 
and any other costs incurred by Contractor in connection therewith.      

 
c. For a Subcontractor or Sub-subcontractor, for work performed by their 

own forces, fifteen (15%) percent of their own direct subtotal costs.  This 
fifteen (15%) markup represents payment for profit, overhead, insurance, 
taxes, indirect supervision, bonds, warranty and any other costs incurred 
by sub-contractor in connection therewith.   

 
d. For a Subcontractor, for work performed by a Sub-subcontractor, five 

(5%) percent of the direct subtotal cost due the Sub-subcontractor.   This 
five (5%) markup represents payment for profit, overhead, insurance, 
taxes, indirect supervision, bonds, warranty and any other costs incurred 
by Contractor in connection therewith.             

 
6. SUBTOTAL (Lines 4+5)  _________________ 
 
7. TOTAL CHANGE ORDER REQUEST: ________________ 

         
  c. If the Contractor should claim that any instruction, request, drawing, specification, action, 

condition, omission, default or other situation obligates the District to pay additional 
compensation to the Contractor or to grant an extension of time for the completion of the 
contract, or constitutes a waiver of any provision in the contract, he shall notify the 
District, in writing, of such claim within ten (10) days from the date he has actual or 
constructive notice of the factual basis supporting the claim.  The Contractor's failure to 
notify the District within such period shall be deemed a waiver and relinquishment of the 
claim against the District.  If such notice be given within the specified time, the procedure 
shall be as stated above in this Article. 

 
  d. Contractor Initiated Change Orders:   Contractor understands that with respect to 

Contractor initiated change orders, that Contractor shall be solely responsible for all 
costs associated with the review process. 

 
  e. Back Charge for Failure to Timely Submit Information for Proposed Change Orders:   

Contractor understands that it shall, within ten (10) calendar days of receipt of a demand 
by District, provide to District, in writing, an itemized list of all costs and/or credits (as 
applicable) for any Contractor initiated change orders.  Contractor further understands 
that a failure to comply with this provision will result in the District obtaining the 
necessary information and back charging the Contractor for all costs incurred in having 
to take this action. 
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f. All costs for supervision shall be part of the Contractor's or subcontractor's overhead 
including, but not limited to, cost of bond, office/clerical support, home office overhead, 
administrative expenses, profit, overhead, insurance, taxes, indirect supervision, bonds, 
warranty and any other costs incurred by Contractor in connection therewith. 

 
11. CLEANUP:  
 
 11.1 The Contractor shall protect and preserve any adjoining property of the District or others 

affected by the work of the Contractor.   
 
 11.2 Contractor shall provide daily "dust control" sufficient to prevent dust accumulation on grounds 

or buildings occupied or used by the public or district staff.   
 
12. COMMENCEMENT OF WORK AND TIMELY COMPLETION:  Contractor understands and 

acknowledges that time is of the essence for completion of this project.  The Contractor shall attend a 
“Pre-Construction Meeting” with the District Representative and designated staff.  Immediately after the 
“Pre-Construction Meeting” the Contractor shall begin work and shall prosecute the work diligently to 
completion.  No work shall be commenced before the contract is signed. 

 
13. COMPLETE AGREEMENT:  This contract supersedes all agreements either oral or in writing, between 

the District and Contractor with respect to the subject matter herein.  The District and Contractor 
acknowledge that no representation by any party which is not embodied herein or any other agreement, 
statement or promise not contained in the contract documents shall be valid and binding. 

 
14. COMPLIANCE WITH LAWS AND REGULATIONS:  Contractor shall be familiar with, and comply with, 

the various federal, state and local laws affecting public works, including but not limited to the following: 
 
 14.1 Prevailing Wage Law:   
 
  a. Pursuant to SB 854 Public Works requirements for contractors and public agencies a) no 

contractor or subcontractor may be listed on a bid proposal for a public works project 
unless they are registered with the Department of Industrial Relations; b) no contractor 
or subcontractor may be awarded a public works contract unless registered with the 
Department of Industrial Relations; and c) work performed on the project is subject to 
compliance monitoring and enforcement by the Department of Industrial Relations.  

 
 14.3 Permits and Licenses:  
 
  a. The Contractor shall obtain and keep current (including his/her Contractor's license) all 

permits and licenses that are required for the performance of his/hers work by all laws, 
ordinances, rules and regulations, or orders of any office and/or body lawfully 
empowered to make or issue the same. 

 
  b. In addition, Contractor shall obtain and keep current all permits and licenses required for 

the work of improvement and pay all fees relating thereto, including, but not limited to, 
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utility fees and shall provide the District with documentation of the actual costs expended 
by Contractor for these items. 

 
 14.4 Sales and Payroll Taxes:   Each Contractor, subcontractor and material supplier shall include all 

sales tax and payroll taxes required by law. 
 
 14.5 Responsibility for Compliance with CAL/OSHA:  
 
  a. All work, materials, work safety procedures and equipment shall be in full accordance 

with the latest Cal/OSHA rules and regulations. 
 
  b. Contractor warrants that he/she and each of his/her subcontractors shall, in performance 

of this Contract, comply with each compliance order issued pursuant to Cal/OSHA.  The 
Contractor assumes full and total responsibility for compliance with Cal/OSHA standards 
by his/her subcontractors as well as himself/herself.  The cost of complying with any 
order and/or payment of any penalty assessed pursuant to Cal/OSHA shall be borne by 
the Contractor.  Contractor shall defend, save, keep and hold harmless the District, and 
all officers, employees, and agents thereof, from all liabilities, costs, or expenses, in law 
or in equity, that may at any time arise or be set up because of Contractor's or a 
subcontractor's non-compliance or alleged non-compliance with Cal/OSHA 
requirements.  Nothing contained herein shall be deemed to prevent the Contractor and 
his/her subcontractors from otherwise allocating between themselves responsibility for 
compliance with Cal/OSHA requirements; provided, however, that the Contractor shall 
not thereby be, in any manner whatsoever, relieved of his/her responsibility to the 
District as hereinabove set forth. 

 
14.6 Apprentices:  Contractor agrees to be bound by and comply with the provisions of Sections 

1777.5 et seq. of the Labor code in respect to apprentices. 
 
14.7 Hours of Work:  

 
a. The Contractor shall be allowed to work on the site from 7 AM until 6 PM Monday through 

Friday.  Any request for changes to work hours shall be addressed in writing to the Project 
Manager.  Contractor understands that the Project may dictate a non-standard work week, 
and if required the Project schedule and the scheduling of employees or subcontractors 
should be adjusted to provide for scheduled work during the non-standard work week 
schedule, without the incurrence of any additional charges, such as over-time, et cetera. 

 
 14.8 Codes and Regulations: All work and materials shall be in full accord with the latest codes, rules 

and regulations, including but not limited to the following: 
Rules of Local Utilities    
Calif. Electrical Code    
National Board of Fire Underwriters &/or State or local Fire Marshall Requirements 
State Codes and Ordinances 
State Industrial Accident Commission's Safety Orders 
Calif. Plumbing Code 
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Calif. Building Code 
Contractor shall hold the District harmless for Contractor's failure to comply with any law or 
regulation affecting Contractor's performance on this project.  Certain provisions are set forth 
herein however, the existence of these provisions does not excuse the Contractor from 
complying with other statutory requirements or provisions which are not set forth in these 
contract documents and it is Contractor's responsibility to be, or become familiar with the 
various federal, state and local laws which govern Contractor's performance. 

 
15. CONCEALED CONDITIONS:  Contractor has examined the job site, the contract documents, and the 

applicable building codes, laws, and regulations that govern the conduct of the work and has made 
such investigation as he/she deems appropriate and therefore assumes all risk and expense in dealing 
with subsequently discovered concealed conditions that could have been discovered through 
reasonable and diligent inspection and investigation.  In the event Contractor encounters rock, ground 
water, underground structures, or utilities or other underground or concealed conditions or any 
hazardous material or condition in the site or existing structures if any, unknown to Contractor, 
Contractor shall immediately notify District of such condition in writing.  

 
 Contractor shall discontinue any work affected by the concealed conditions, shall immediately cover, 

barricade and protect the subject area and shall obtain further direction from District prior to continuing 
any work affected by the discovered condition.  Should Contractor, his/her subcontractors, or officers, 
agents or employees proceed without further direction from the District, Contractor does so at his/her 
own risk and expense. 

 
16. CONDUCT OF WORK: The Contractor shall permit the District to do other work relating to the project 

by contract or otherwise, and Contractor shall always conduct his/her work so as not to impose 
hardship on the District or others engaged in the work.  Contractor shall adjust, correct and coordinate 
his/her work with the work of others so that no discrepancies shall result in the whole work. 

 
17. CONVICT MADE MATERIALS: No materials manufactured or produced in a penal or correctional 

institution shall be incorporated in the project under this Contract, except as permitted by California law. 
 
18. DEFINITIONS:   
 

18.1 Action of the Board of Directors is a vote of a majority of the District's governing board.  
18.2 Addenda are the changes in specifications, drawings, contract documents, and plans 

which have been authorized in writing by the Project Manager, District or Architect, and which 
alter, explain, or clarify the contract documents. Addenda shall govern over all other 
Contract Documents. Subsequent addenda issued shall govern over prior addenda 
unless otherwise specified in the addenda. 

18.3 Approval means written authorization through action of the governing board. The board has 
delegated to the District Administrator the authority to approve certain modifications and 
Construction Change Directives. 

18.4 The Contract Documents Contract Documents consist of the Agreement between District and 
Contractor (hereinafter the Agreement or Contract), Conditions of the contract 
(General, Supplementary and other Conditions), Maps, Specifications, Addenda issued prior to 
bid, instructions to bidders, invitation to bidders, and the requirements contained in 
the Bid Documents, other documents listed in the Agreement, and Modifications issued after 
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execution of the Contract. A Modification is a written amendment to the Contract signed 
by both parties, a Change Order, or a written order for a minor change in the Work issued by 
the District. The Contract Documents collectively form the Contract. The Contract 
represents the entire and integrated agreement between the parties hereto and supersedes 
prior negotiations, representations or agreements, either written or oral. The Contract may be 
amended or modified only by a written Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind between the District and any 
Subcontractor or Sub-Subcontractor, or between any persons or entities other than the District 
and the Contractor.  

18.7 Construction Inspector is the individual retained by the District to inspect the work for 
compliance with plans and specifications and laws and regulations.  

18.8 Drawings are graphic and pictorial portions of the Contract Documents prepared for 
the Project and approved changes thereto, where located and whenever issued, 
showing location, and scope of work. 

18.9 Emergency shall be defined as a sudden, unexpected occurrence, involving a clear 
and imminent danger, demanding immediate action to prevent or mitigate loss of, or 
damage to, life, health, property, or essential public services. Emergency includes such 
occurrences as fire, flood, earthquake, or other soil or geologic movements, as well as 
such occurrences as riot, accident, or sabotage. 

18.10 Project is the complete Work performed in accordance with these Contract Documents. 
18.11 Project Manual is the volume assembled for the Work which may include, without 

limitation, the bidding requirements, sample forms, Conditions of the Contract, and 
Specifications.  

18.12 Safety Orders are those issued by any cognizant city, county, state or federal 
agency 

 
19. DEFERRED APPROVALS:  Contract Documents which require deferred approval items 

are meant to be for illustration purposes only. Contractor is responsible for all deferred 
approval requirements set forth in the Contract Documents. Contractor is responsible to 
comply with all laws, building codes, and regulations necessary to obtain all necessary 
approvals.  Contractor shall not be granted an extension of time for failure to obtain necessary 
approvals due to failure to comply with laws, building codes, and other regulations.  
Contractor shall schedule all deferred approval items in its progress schedule pursuant 
to Article 37. If Contractor fails to include deferred-approval items in its schedule which 
results in a critical path delay, then Contractor shall be subject to the assessment of 
liquidated damages. 

 
20. DISTRICT'S REMEDIES FOR DEFECTIVE CONSTRUCTION AND/OR DEFICIENT PERFORMANCE:  

In addition to any other remedy afforded to District by law, the District, may exercise, at its option, any 
remedy, or combination thereof, set forth herein as follows: 

 
 20.1 Faulty Labor and Materials:  

 
a. No provision in the Contract documents shall relieve the Contractor of responsibility for 

faulty materials or workmanship, and unless otherwise specified, he/she shall remedy 
any defects due thereto and pay for any damages to other work, resulting therefrom 
which shall appear within the warranty period. 

 
b. If it is necessary to protect persons or property or, if the District deems it expedient to 

correct work damaged or not done in accordance with the contract, District may correct 
said work and deduct from monies otherwise due Contractor, a sum sufficient to 
compensate District for correction of the damage or improperly installed work. 
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 20.2. Condemned Materials:  

 
a. The contractor shall promptly remove from the premises all work condemned by the 

Inspector as failing to conform to the Contract, whether incorporated or not, and the 
Contractor shall promptly replace and re-execute the work in accordance with the 
Contract and without expense to the District and shall bear the expense of making good 
all work of other contractors destroyed or damaged by such removal or replacement. 

 
b. If the Contractor does not remove such condemned work within a reasonable time, fixed 

by written notice, the District may remove it and may store the material at the expense of 
the Contractor.  If the Contractor does not pay the expense of such removal within ten 
(10) days thereafter, the District may, upon ten (10) days written notice, sell such 
materials at auction or at private sale and shall account for the net proceeds thereof, 
after deducting all the costs and expenses that should have been borne by the 
Contractor.  In the event the net proceeds are not sufficient to compensate for the costs 
and expenses that should have been borne by Contractor, District may deduct from 
monies otherwise due Contractor a sum sufficient to compensate for the costs and 
expenses that should have been borne by the Contractor. 

 
 20.3 The District's Right to Perform Work: If the Contractor neglects to execute the work properly or 

fails to perform any provision of, or fails to correct work in accordance with the contract 
documents, the District, by written order, may order the Contractor to stop the work or any 
portion thereof, until the cause for such order has been eliminated; however, if Contractor fails 
to correct the cause, or fails to make satisfactory arrangements with the District to correct the 
cause for the order within seven (7) calendar days of the written order, the District may, without 
prejudice to any other remedy District may have, correct such deficiencies or causes for said 
order and may deduct the cost thereof from the payment then or thereafter due the Contract.  
The right of the District to stop work shall not give rise to a duty on the part of the District to 
exercise its right for the benefit of the Contractor or for any other person or entity and in times of 
such work stoppage, Contractor shall be responsible for continuing job safety and job security. 

 
 20.4 Termination of Contract:   
 
  a. If the Contractor refuses or fails to execute the work or any separable part thereof with 

such diligence that will ensure its completion within the time specified, or any extension 
thereof, or fails to complete said work within such time, or withholds, or threatens to 
withhold continued work regardless of the reason for same, or if the Contractor should 
be adjudged bankrupt or if he/she makes a general assignment for the benefit for his/her 
creditors, of if he/she shall make an assignment for any other reason without the express 
written consent of the District, or if a receiver should be appointed on account of 
Contractor's insolvency or if Contractor refuses or fails, except in cases for which an 
extension of time is provided, to supply enough properly skilled workers or proper 
material to complete the work at the time specified, or if Contractor fails to make prompt 
payment to subcontractors or for material or labor, or disregards laws, ordinances, or 
instructions of District, District's inspector, or if Contractor or any of his/her 
subcontractors should otherwise violate a provision of the contract, or if Contractor or 
any of his/hers subcontractors should perform work in a negligent or dangerous manner, 
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or install or construct any portion thereof so that the work does not comply with the 
drawings and specifications, including any amendments thereto, or does not meet 
generally recognized industry standards for workmanlike quality, District may, without 
prejudice to any other rights or remedy, serve written notice upon Contractor of District's 
intention to terminate Contractor's control over the project, terminate Contractor's right to 
complete the contract or terminate this contract.  Such notice shall contain the reasons 
for such intention to terminate, and Contractor shall immediately cease all violations of 
the terms of this contract, ordinances, or laws and shall correct to the District's 
satisfaction, or make satisfactory arrangements to correct to District's satisfaction, within 
seven (7) days, from the date of said notice, all deficient conditions.  If Contractor, after 
proper notice, fails to cease and desist or fails to cure deficiencies within the said seven 
(7) day period, District may terminate Contractor's control over the project, terminate 
Contractor's right to complete the contract or terminate this agreement by written notice 
to Contractor, said termination shall be effective upon delivery of written notice to 
Contractor, his/her officers, agents or employees, or notice by certified mail to 
Contractor's business address.  Thereafter, District may exercise all remedies as 
provided for in this agreement or by law. 

 
  b. In the case of termination, Contractor shall not be entitled to receive any further payment 

until the project is completed.  In the event of termination, District shall immediately 
serve written notice thereof upon the Surety consistent with the terms and conditions set 
forth in the performance bond incorporated within these contract documents.  Surety 
shall not be entitled to reappoint or contract with Contractor to complete this project 
without the express written consent of the District.  Upon termination, Contractor shall be 
ejected from the project and District may without liability for so doing, take possession of 
and utilize in completing the work, such materials, appliances, plant, and other property 
belonging to Contractor as may be on the site of the work and necessary therefore. 

 
  c. If the unpaid balance of the contract price exceeds the expense of finishing the work, 

including compensation to District for additional managerial, legal, and administrative 
services, such excess shall be paid to Contractor.  If such expense shall exceed such 
unpaid balance, Contractor shall pay the difference to the District.  Notwithstanding the 
foregoing provision, this contract may not be terminated or modified where a trustee in 
bankruptcy has assumed the contract pursuant to 11 U.S.C., Section 365 of the Federal 
Bankruptcy Act. 

 
 20.5 Additional Remedies:  The foregoing provisions are in addition to and not in limitation of any 

other rights and remedies available to the District.   The District may, at any time Contractor's 
performance or any subcontractor's performance is  such to call into question Contractor's or the 
subcontractor's ability or capacity to properly, and in good workmanlike manner, perform his/her 
obligations in accordance with the plans and specifications and within the stated time for 
completion, demand assurances from the Contractor in any form acceptable to District (i.e., 
additional bond, written addendum, modification of the contract, additional staffing, etc.) and 
Contractor's failure to provide adequate assurance shall constitute a material breach of the 
contract and the District may suspend its performance and exercise any other right or remedy 
provided within the contract documents or by law. 
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 20.6 Termination by the District for Convenience:    
 

a. The District may terminate the performance of Work under this Contract in accordance 
with this clause in whole, or from time to time in part, whenever the District shall 
determine that such termination is in the best interest of the District.  Any such 
termination shall be affected by delivery to the Contractor of a Notice of Termination 
specifying the extent to which performance of the Work under the contract is terminated, 
and the date upon which such termination becomes effective.   After receipt of a Notice 
of Termination, and except as otherwise directed by the District, the Contractor shall: 

 
   i. Stop Work under the contract on the date and to the extent specified in the 

Notice of Termination; 
 

 ii. Place no further orders or subcontracts for materials, services or facilities except 
as necessary to complete the portion of the Work under the contract which is not 
terminated; 

 
 iii. Terminate all orders and subcontracts to the extent that they relate to the 

performance of the Work terminated by the Notice of Termination; 
 

 iv. Assign to the District, in the manner and at the times, and to the extent directed 
by the District, all the right, title and interest of the Contractor under the orders 
and subcontracts so terminated.   The District shall have the right, in its 
discretion, to settle or pay any or all claims arising out of the termination of such 
orders and subcontracts. 

 
 v. Settle all outstanding liabilities and all claims arising out of such termination of 

orders and subcontracts with the approval or ratification of the District, in writing, 
and to the extent it may require.   Its approval or ratification shall be final for all 
the purposes of this clause; 

 
 vi. Transfer title to the District, and deliver in the manner, at the times, and the 

extent, if any, directed by the District, (a) the fabricated and unfabricated parts, 
Work in process, completed Work, supplies and other material produced as a 
part of, or acquired in connection with the performance of, the Work terminated 
by the Notice of Termination; and (b) the completed or partially completed 
drawings, information and other property which, if the contract had been 
completed, would have been required to be furnished to the District; 

 
 vii. Use its best efforts to sell, in the manner, at the times, to the extent, and at the 

prices or prices that the District directs or authorizes, any property of the types 
previously referred to herein, but the Contractor (a) shall not be required to 
extend credit to any purchaser; and (b) may acquire such property under the 
conditions and at a price or prices approved by the District.  The proceeds of any 
such transfer or disposition shall be applied in reduction of any payments to be 
made by the District to the Contractor under this contract or shall otherwise be 
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credited to the price or cost of the Work covered by this contract or pain in such 
other manner as the District may direct; 

 
 viii. Complete performance of such part of the Work as shall not have been 

terminated by the Notice of Termination; and 
 

 ix Take such action as may be necessary, or as the District may direct, for the 
protection and preservation of the property related to this contract which is in the 
possession of the contractor and in which the District has or may acquire an 
interest. 

 
b. After receipt of a Notice of Termination, the Contractor shall submit to the District its 

termination claim, in the form and with the certification the District prescribes.  Such 
claim shall be submitted promptly but in no event later than one (1) year from the 
effective date of termination, unless one or more extensions in writing are granted by the 
District upon request of the Contractor made in writing within such 1-year period or 
authorized extensions.   However, if the District determines that the facts justify such 
action, it may receive and act upon any such termination claim at any time  
after such 1-year period or extension.   If the Contractor fails to submit his/her/its 
termination claim within the time allowed, the District may determine, based on 
information available to the District, the amount, if any, due to the Contractor because of 
the termination.  The District shall then pay to the Contractor the amount so determined. 

 
 c. Subject to the previous provisions, the Contractor and the District may agree upon the 

whole or any part of the amount or amounts to be paid to the Contractor because of the 
total or partial termination of the Work under this Paragraph.  The amount or amounts 
may not include profit on Work not performed to date, but may include profit on Work 
completed up to the time of Notice of Termination.   However, such agreed amount or 
amounts, exclusive of settlement costs, shall not exceed the total contract price as 
reduced by the amount of payments otherwise made and as further reduced by the 
contract price of Work not terminated.   The contract shall be amended accordingly, and 
the Contractor shall be paid the agreed upon amount.  

 
 d. If the Contractor and District fail to agree, as the previous subparagraph provides, on the 

whole amount to be paid to the Contractor because of the termination of Work 
hereunder, the District shall determine, based on information available to the District, the 
amount, if any, due to the Contractor by the reason of the termination and shall pay to 
the Contractor the amounts determined as follows: 

 
  i. For all Contract Work performed before effective date of Notice of Termination, 

the total (without duplication of any items) of: 
 

  a. The cost of such Work; 
 

  b the cost of settling and paying claims arising out of the termination of 
Work under subcontractors or orders as previously provided.  This cost is 
exclusive of the amounts paid or payable because supplies or materials 
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delivered or services furnished by the Contractor before the effective date 
of the Notice of Termination.  These amounts shall be included in the cost 
because which payment is made for the cost of Work previously provided; 
and 

 
c. A sum, as profit on the cost of the Work completed to the time of receipt of the Notice of  

Termination, that the District determines to be fair and reasonable.  But, if it appears that 
the Contractor would have sustained a loss on the entire Contract had it been 
completed, no profit shall be included or allowed, and an appropriate adjustment shall be 
made reducing the amount of the settlement to reflect the indicated rate of loss; and 

 
   ii. The reasonable cost of the preservation and protection of property incurred as 

previously provided.   The total sum to be paid to the Contractor shall not exceed 
the total Contract price as reduced by the amount of payments otherwise made 
and as further reduced by the Contract Price of Work not terminated.   Except for 
normal spoilage, and except to the extent that the District shall have otherwise 
expressly assumed the risk of loss, there shall be excluded from the amounts 
payable to the Contractor the fair value, as determined by the District, of property 
which is destroyed, lost or stolen or damaged to the extent that it is undeliverable 
to the District, or to a buyer as previously provided. 

 
 e. The Contractor shall have the right to dispute as provided hereinafter in the 

subparagraph entitled “remedies” from any determination the District makes under the 
previous subparagraphs.  But, if the Contractor has failed to submit its claim within the 
time provided and has failed to request an extension of such time, it shall have no such 
right of appeal.  In any case where the District has determined the amount owed, the 
District shall pay to the Contractor the following: 

 
  i. If there is no right of appeal hereunder or if timely appeal has been taken, the 

amount so determination by the District; or 
 

  ii. If a “remedies” proceeding is initiated, the amount finally determined in such 
“remedies” proceeding. 

 
 f. In arriving at the amount due the Contractor under this clause there shall be deducted: 

 
  i. All unliquidated advance or other payments on account theretofore made to the 

Contractor, applicable to the terminated portion of the contract; 
 

  ii. Any claim which the District may have against the Contractor about the Work; 
and 

 
  iii. The agreed price for, or the proceeds of sale of, any materials, supplies or other 

things kept by the Contractor or sold under the provisions of this clause and not 
otherwise recovered by or credited to the District. 
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 g. If the termination hereunder be partial, before the settlement of the terminated portion of 
this contract, the Contractor may file with the District a request in writing for an equitable 
adjustment of the price or prices specified in the contract relating to the continued 
portion of the contract.   Such equitable adjustment as may be agreed upon shall be 
made in the price or prices.  Nothing contained herein shall limit the right of the District 
and the Contractor to agree upon the amount or amounts to be paid to the continued 
portion of the contract when the contract does not contain an establishes contract price 
for the continued portion. 

 
 h. Remedies:   All claims, counter-claims, disputes and other matters in question between 

the District and Contract arising out of or relating to this Contract or its breach will be 
decided by way of arbitration as set forth herein or in a court of competent jurisdiction 
within the State of California. 

 
 i. The Contractor understands and agrees that the forgoing termination of Contract for 

convenience provisions shall be interpreted and enforced pursuant to cases interpreting 
and enforcing similar provisions in federal procurement contracts. 

 
21. INDEPENDENT CONTRACTOR:  Contractor and District agree that there is no agency or employment 

relationship between District and Contractor, or any of Contractor's officers, agents or employees or 
subcontractors and that Contractor in performing its contractual obligations acts entirely as an 
independent contractor. 

 
22. INSPECTION BY DISTRICT:  The Contractor shall always maintain proper facilities and provide safe 

access for inspection by the District to all parts of the work.  Where the Specifications require work to 
be specially tested or approved, it shall not be tested or covered up without timely notice to the District 
of its readiness for inspection and without the approval thereof or consent thereto by the latter.  Should 
any such work be covered up without such notice, approval, or consent, it must, if required by District, 
be uncovered at Contractor's expense for examination.  Contractor shall pay for any necessary 
retesting and/or re-inspection required because of work that fails to comply with the requirements of the 
contract documents. 

 
23. INSURANCE: The Contractor shall not commence work under this Contract until he/she has obtained 

all insurance required by these General Conditions and which insurance has been approved by the 
District and copies of certificates of such insurance are filed with the District.  The Contractor shall not 
allow any subcontractor to commence work on a subcontract until such insurance has been obtained.  
Three (3) copies of insurance certificates evidencing the required coverage shall be furnished to the 
District.  Certificates of insurance must indicate that the coverage cannot be reduced or canceled until 
THIRTY (30) days written notice has been furnished District.  Such insurance shall name District, its 
officers, agents, and employees as additional insured.  Contractor's liability insurance policy shall be 
endorsed as primary insurance. 

 
 23.1 Liability Insurance: The Contractor shall carry Bodily Injury Liability Insurance in an amount not 

less than $2,000,000 combined single limit, per occurrence, $3,000,000 aggregate.  Contractor 
shall carry Automobile Liability Insurance in an amount not less than $1,000,000.  Contractor's 
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insurance SHALL BE ENDORSED AS PRIMARY.  District, its officers, agents, and 
employees shall be named as ADDITIONAL INSUREDS. 

 
 23.2 Workers’ Compensation Insurance: The Contractor shall comply with the Workers' 

Compensation Insurance requirements of the State of California.  The Contractor shall take out 
and maintain during the life of this Contract, Workers' Compensation Insurance and Employer's 
Liability Insurance for all his/her employees employed at the site of the project and, in case any 
work is sublet, the Contractor shall require all subcontractors to provide Workers' Compensation 
Insurance and Employer's Liability Insurance for all the latter's employees unless such 
employees are covered by protection afforded by the Contractor. 

 
  In signing this Contract, the Contractor makes the following certification: 

I am aware of the provisions of Section 3700 of the Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this contract. 
 

23.3 Builders Risk/” All Risk” Insurance: NOT USED 
 
 23.4 All policies and certificates of insurance of the Contractor shall contain the following clauses: 
 
  a. Insurers have no right of recovery or subrogation against the District (including its agents 

and agencies as aforesaid), it being the intention of the parties that the insurance 
policies so affected shall protect both parties and be the primary coverage for all losses 
covered by the above-described insurance. 

 
  b. The clause "other insurance provisions" in a policy in which the District is named as an 

insured, shall not apply to the District. 
 
  c. The insurance companies issuing the policy or policies shall have no recourse against 

the District (including its agents and agencies as aforesaid) for payment of any 
premiums or for assessments under any form of policy. 

 
  d. All deductibles in the above described insurance policies shall be assumed by and be 

the account of, the Contractor. 
 
 23.5 Indemnification:  
 

a. Contractor will indemnify and hold harmless Cordova Recreation and Park District, its 
Board of Directors, and its officers, agents, and employees from and against all claims, 
damages, losses, demands, liability, costs and expenses including attorney fees arising 
out of or resulting from the performance of this Contract or the prosecution of work under 
it, whether such claims, damages, losses, demands, liabilities, costs and expenses are 
caused by the Contractor, Contractor's agents, servants or employees or subcontractors 
employed on the project, the agents, servants or employees or any person or persons or 
products installed on the project by the Contractor or subcontractors.   
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  b. Contractor at his/her own expense and risk shall defend all actions, suites, or other legal 
proceedings that may be brought or instituted against Cordova Recreation and Park 
District, the members of its governing body, its officers, agents, employees, or any such 
claims, damages, losses, demands, liabilities, costs or expenses.  

 
c. The indemnification obligations hereunder shall not be limited in any way by any 

limitation on the amount or type of damages, compensation or benefits payable by or for 
the Contractor or any subcontractors under workers' compensation acts, disability 
benefit acts or other employee benefits acts. 
 

  d. This indemnification provision shall be applicable to any infringement or alleged 
infringement of the patent rights of any person or persons, firm or corporation in 
consequence of the use thereof by the Contractor.  Notwithstanding any of the above, 
the Contractor shall whenever it is necessary keep and maintain at his/her sole cost and 
expense during his/her operations under this Contract such warnings, signs, and barriers 
as may be required to protect the public.  The provisions of the preceding sentence shall 
not impose any liability upon Cordova Recreation and Park District or the members of 
the Cordova Recreation and Park District governing body or the officers, agents and 
employees of either of them.   

 
  e. This indemnification provision shall also extend to claims, damages, losses, demands, 

liabilities, costs and expenses for injury, harm, or damages occurring after completion of 
the project as well as during the work's progress.  In each instance in which the Contract 
is required to indemnify or hold the District harmless, that obligation includes the 
obligation to defend the District. 

 
24. MANUFACTURER'S MAINTENANCE INSTRUCTIONS, MANUAL AND WARRANTIES:  

Notwithstanding Contractor's warranties as identified in these contract documents, Contractor shall 
provide to District all relevant manuals, instructions and manufacturer warranties for all equipment.  In 
addition, Contractor or his/her manufacturer, representative or other agent shall provide District 
designee(s) with initial, basic instruction in the operation of any installed equipment/system(s). 

 
25. MATERIALS:  
 
 30.1. New Materials:  Materials shall be new and of quality equal to that specified.  When not 

particularly specified, materials shall be the best of their class or kind.  The Contractor shall, if 
required, submit satisfactory evidence as to the kind and quality of material.  Price, fitness and 
quality being equal, preference shall be given to products made in California.  If a conflict(s) 
exists in the drawings or specifications regarding the type, kind or quality of materials to be 
used, the conflict shall be resolved in favor of using the superior type, kind or quality material 
unless use of the inferior type, kind or quality of material is authorized in writing by the District. 

 
26. MODIFICATION:  The contract, including all contract documents therein, may be modified by mutual 

consent and in writing only. 
 
27. NOTICE AND SERVICE THEREOF:  Any notice from one party to the other under the Contract shall be 

in writing and shall be dated and signed by the party giving such notice or by a duly authorized 
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representative of such party.  Any such notice shall not be effective for any purpose whatsoever unless 
served in the following manner, (a) if the notice is given to the District, by personal delivery thereof to 
the Facility Planner of said District, or by depositing the same in the United States mail, enclosed in a 
sealed envelope, addressed to the District, postage prepaid and registered; (b) If the notice is given to 
the Contractor, by personal delivery thereof to said Contractor or to his/her duly authorized 
representative at the site of the project, or by depositing the same in the United States mail, enclosed in 
a sealed envelope, addressed to Contractors business address, postage prepaid and registered; and 
(c) if the notice is given to the surety or any other person, by personal delivery to such surety or other 
person, or by depositing same in the United States mail, enclosed in a sealed envelope, postage 
prepaid and registered. 

 
28. OVERLOADING: If the Contractor shall cause, permit, or allow any part of the landscape to be 

overloaded by storing, piling or setting thereon any material or equipment, or by performing thereon any 
of his/her work, he/she shall do so at his/her sole risk, and he/she shall be solely responsible for all 
loss, damage, and/or injury arising or resulting therefrom.  All materials brought onto the site shall be 
stacked up in an orderly manner in a designated area not in conflict with the area where work is being 
performed. 

 
29. PAYMENT/INVOICING: Contractor understands and agrees that all invoices must be submitted in the 

required format.   A sample invoice is included in this project manual.  Monthly invoices shall include: 1) 
certified payroll 3) weekly reports 4) approved change orders (if applicable).  

 
 29.1. Inspector's Confirmation:  All estimates of work performed during the preceding calendar month 

and all requests for payment thereof or for partial payment because equipment delivered but not 
installed, as herein provided for, shall be certified by the Inspector.  If errors are found in a 
request for payment, the errors shall be corrected by the Contractor, and the request 
resubmitted to the Inspector for approval, bearing the date of same as corrected. 

 
 29.2. Stop Notices:  District shall withhold, from the next following payment to Contractor, 150% of 

any amount claimed in a stop notice timely filed with the District.  Amounts withheld shall only 
be paid upon a valid release of stop notice or other resolution pursuant to governing law.  
Disputes regarding the validity of stop notices shall be resolved pursuant to governing law and 
shall not be subject to the dispute resolution provisions set forth in Public Contracts Code 
Section 20104 and these contract documents.  Neither the final payment nor any part of the 
retained percentage shall become due until the Contractor delivers to the District a complete 
release of all stop notices arising out of this Contract, but the Contractor may, if any 
subcontractor refuses to furnish a release, furnish a bond satisfactory to the District, to 
indemnify District against any stop notice.   

 
  Contractor understands and acknowledges that public property may not be liened but that a 

subcontractor may file a stop notice with the District.  Contractor shall inform all subcontractors 
regarding the invalidity of liens on public property and in the event a subcontractor erroneously 
records a lien against public property, Contractor shall remove or bear the expense incurred by 
District in removing the invalid lien, including all costs and reasonable attorney fees. 
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 29.3. Payments Withheld:  The District may withhold or, because subsequently discovered evidence, 
nullify the whole or a part of any certificate of payment to such extent as may be necessary to 
protect the District from loss because: 

 
  a. Defective work not remedied;  
 
   i. Payment for defective work shall not be made unless and until contractor 

provides written notice from its surety that surety waives the right to claim 
exoneration based on payment for defective work. 

 
  b. Claims filed or reasonable evidence indicating probable filing of claims; 
 
  c. Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 
  d. Conditions indicating that the Contract cannot be completed for the balance then unpaid; 
 
  e. Damage to another Contractor. 
 
  f. Delays in progress toward completion of the work, with the stipulated amount of 

liquidated damages being withheld for each day of delay for which no extension is 
granted. 

 
 29.4. Substitution of Securities:  NOT USED 
 
30. PRE-CONSTRUCTION MEETING:  Prior to start of construction a meeting will be called for reviewing 

the project with the Contractor's representative.  At the meeting, scope and sequence of work, and 
methods of access to work sites shall be reviewed.  Representatives of the District and Contractor shall 
be named, and District will establish requirements for request of payments, procedures for 
correspondence, etc. 

  
31. PROTECTION OF WORK AND PROPERTY:  

 
31.1 The Contractor shall continuously maintain adequate protection of all his/her work from damage 

and shall protect the District's property from injury or loss arising about this Contract.  Contractor 
shall make good any such damage, injury or loss, except such as may be directly due to errors 
in the Contract documents or caused by agents or employees of the District.  Contractor shall 
adequately protect adjacent property as provided by law and the Contract documents. 

 
32. QUALIFICATIONS FOR EMPLOYMENT:  

32.1 No person under the age of 16 years of age and no person currently serving sentence in a 
penal or correctional institution shall be employed to perform any work under this Contract, 
unless, under the discretion of District, the safety of facility users is protected by one or more of 
the following methods: 

 
  a. The installation of a physical barrier at the worksite to limit contact with community users 

of District facilities. 
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 b. Continual supervision and monitoring of all employees of the entity by an employee of 

the entity whom the Department of Justice has ascertained has not been convicted of a 
violent or serious felony. 

 
 c. Surveillance of employees of the entity by District personnel. 
 

 32.2  No person whose age or physical condition is such to make his/her employment dangerous to 
his/her health or safety or to the health or safety of others shall be employed to perform work 
under this Contract; provided that this sentence shall not operate against any physically 
handicapped person otherwise employable where such persons may be safely assigned to work 
which they can ably perform.   

 
32. SEPARATE CONTRACTS: The District reserves the right to let other contracts relating to the work 

including, but not limited to, work covered by a proposed change order that is not acceptable to the 
District.  The Contractor shall afford other contractors reasonable opportunity for the introduction and 
storage of their materials and the execution of their work, and shall properly connect and coordinate 
his/her work with theirs. 

 
33. SEVERABILITY:  In the event any provision(s) of the contract documents is deemed to be invalid or 

unenforceable, that (those) provision(s) shall be severable from the remainder of the contract 
documents and shall not cause the invalidity or unenforceability of the remainder of the contract. 

 
34. SUBCONTRACTORS:   

 
34.1 The Contractor agrees that he/she is as fully responsible to the District for the acts and 

omissions of his/her subcontractors and of persons either directly or indirectly employed by 
them, as he/she is for the acts and omissions of persons directly employed by him.  Nothing 
contained in the Contract documents shall create any contractual (including third party 
beneficiary) relation between any subcontractor and District.  
 
a. A subcontractor is a person or organization who has a direct contract with the Contractor 

to perform any of the work at the site.  Subcontractor shall be listed in the Bid Proposal 
according to the instructions contained therein. 

 
  b. The Contractor agrees to bind every subcontractor to the terms of this contract, including 

the General Conditions, the Maps and Technical Specifications as far as applicable to 
the Contractor's work.   

 
The following provisions shall be included in the Contractor's contracts with his/her 
subcontractors, unless specifically noted to the contrary in a subcontract approved in 
writing as adequate by the District. 

 
 The subcontractor agrees: 

 
 i. To be bound to the Contractor by the terms of the Agreement, General 

Conditions, Maps, and Specifications, and to assume toward him/her all 
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the obligations and responsibilities that he/she, by those documents, 
assumes toward the District. 

 
 ii. To submit to the Contractor, applications for payment, in such reasonable 

time as to enable the Contractor to apply for payment under terms of the 
General Conditions. 

 
 iii. To make all claims for extras, for extensions of time and for damages to 

the Contractor in the manner provided in the contract documents for 
claims by the Contractor upon the District. 

 
 34.2 Contractor shall hold District harmless and defend and indemnify District from damages, if any, 

incurred as a result of Contractor's failure to include the required conditions in Contractor's 
subcontracts. 

 
 34.3. Contractor shall: 
 
  a. Pay the subcontractor, upon the payment of certificates, the amount allowed to the 

Contractor because the subcontractor's work to the extent of the subcontractor's interest 
therein. 

 
  b. Pay the subcontractor to such extent as may be provided by the Contract documents or 

the subcontract, if either of these provides for earlier or larger payments than the above. 
 
 34.4. Pursuant to the provisions of Sections 4100 et seq., of the Public Contracts Code of the State of 

California, the Contractor shall not without the consent of the District, either: 
 
  a. Substitute any persons as subcontractors in place of the subcontractors designated in 

his/her original bid.   
 
  b. Permit any subcontractor to be assigned or transferred or allow any work to be 

performed by anyone other than the original subcontractor listed in his/her bid. 
 
  c. Other than in the performance of change orders, sublet or subcontract any portion of the 

work more than one-half of one percent of his/her bid for which his/her original bid did 
not designate a subcontractor.    

 
  d. Contractor's violation of any of the provisions of sections 4100 et seq., of the Public 

Contracts Code, shall be deemed a material breach of this Contract, and the District may 
terminate the Contract, or may assess the Contractor a penalty in the amount of not 
more than ten percent (10%) of the amount of the subcontract involved, or may both 
cancel the Contract and assess the penalty. 

 
35. CONTRACTOR STAFF: Contractor shall keep a full-time Project Manager physically on each project 

site always that work is being performed on the project and shall keep during the progress of the project 
any necessary assistants to the Project Manager.  Contractor understands and agrees that the project 
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manager and/or foreman cannot be removed from any assigned project, without the express written 
consent of the District, which District agrees shall not be unreasonably withheld.   Contractor 
understands, however, that District will not approve any substitution if the basis of such request is to 
merely assign these employees to other Projects being maintained by Contractor before the completion 
of the Project that is the subject of this Contract. 
 
35.1 The Project Manager shall represent the Contractor in his/her absence and all directions given 

to him/her shall be as binding as if given to the Contractor.   
 

35.2 The Contractor shall give efficient supervision to the work, using his/her best skill and attention.  
Contractor shall carefully study and compare all maps, specifications and other instructions and 
shall at once report to the District any error, inconsistency, or omission which he/she may 
discover but he/she shall not be held responsible for their existence or discovery, unless there is 
a situation in which interpretation is doubtful or the error is sufficiently apparent as to place a 
reasonably prudent contractor on notice that an error exists. 

 
35.3 Any time Contractor's personnel or personnel of subcontractors or material suppliers are on the 

project site, Contractor shall have a designated person on site to be responsible for the work. 
 
35.4 Contractor understands that is it solely responsible for giving directions to its subcontractors 

and/or responding to any requests for information from its subcontractors.   Contractor also 
understands that it shall be its sole responsibility to coordinate the work of all its subcontractors.  
Neither District, Inspector, or any officer, agent or employee thereof, shall provide direction to 
Contractor’s subcontractors or respond to requests for information from subcontractors or 
coordinate subcontractor work. 

 
36. THIRD PARTY BENEFICIARIES:  This contract is by and between the District and Contractor and/or 

their successors or assigns and no third party is intended expressly or by implication to be benefited by 
this Agreement. 

 
37. UTILITIES:  

 
 37.1 Contractor shall send proper notices, make necessary arrangements, perform other services 

required in care and maintenance of all public utilities and assume all responsibility concerning 
same.  Notify proper utility if damage occurs.  Observe all rules and regulations of the respective 
utilities in executing the work. 

 
 37.2 Contractor shall carefully check areas where operations of the Contract are to be performed and 

observe any existing overhead wires, equipment and other obstructions.  Any such work shall 
be moved, replaced or protected, as required, if shown or specified. 

 
 37.3 Contractor shall exercise extreme care in locating and identifying underground lines before 

starting work. 
 
 37.4 Contractor shall exercise all reasonable precautions to preserve and protect any existing 

underground improvements.   
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 37.5 Contractor shall repair, to the satisfaction of and without additional cost to District, any damage 

to utility lines that occur because of operations of this work if such utility lines are indicated. 
 
38. WARRANTIES: Where the specifications require the Contractor to provide a written guarantee, it is the 

intention of this Contract that such guarantee shall run in favor of District, shall be made out to District, 
and shall be delivered in writing, in the form set forth in these contract documents, to the District prior to 
final payment. 

 
 38.1 Contractor's Guarantee During Work:  NOT USED   
 
 38.2 Contractor's Guarantee of Quality:  Contractor unqualifiedly guarantees the "first-class" quality 

of all workmanship and of all materials, apparatus, and equipment used or installed by him/her 
or by any subcontractor or supplier in the project which is the subject of this Contract unless a 
lesser quality is expressly authorized in the Drawings and Specifications, in which event 
Contractor unqualifiedly guarantees such lesser quality and that the work as performed by 
Contractor will conform with the Plans and Specifications or any written authorized deviations 
therefrom.  
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PAYMENT BOND TO ACCOMPANY CONTRACT 

Contractors must use this form, not a Surety Company form.  Bond shall be issued by a Surety 
Company which is rated Best’s A or better. 

Know All Men by These Presents: 

 

THAT WHEREAS, The Cordova Recreation and Park District has awarded to                             , as principal, 
hereinafter designated as the “Contractor”, a contract for the work described as follows:  

Sacramento Valley Live Steamers Irrigation Improvements Project 

AND WHEREAS, Contractor is required by the provisions of Section 9950 et seq., Civil Code, to furnish a bond 
in connection with the contract;  

 

NOW, THEREFORE, We the undersigned Contractor and surety are held and firmly bound unto the Cordova 
Recreation and Park District in the sum of ____________________ Dollars ($                                                           
), said sum is consistent with the provisions of Section 9554 of the Civil Code, for which payment well and truly 
to be made we bind ourselves, our heirs, executors and administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, 

That if Contractor, his/her/its heirs, executors, administrators, successors or assigns, or subcontractors, shall 
fail to pay any materials, provisions, provender, or other supplies or teams, implements or machinery used in, 
upon, for, or about the performance of the work contracted to be done, or for any work or labor thereon of any 
kind, or for amounts due under the Unemployment Insurance Act with respect to such work or labor, as 
required by the provisions of Section 9950 et seq. of the Civil Code, and provided that the claimant shall have 
complied with the provisions of said Code, the surety or sureties hereon will pay for the same in an amount not 
exceeding the sum specified in this bond, otherwise the above obligation shall be void.  In case suit is brought 
upon this bond the surety or sureties will pay all court costs, expenses and the reasonable attorneys' fees fixed 
by the court and the application and interpretation of the rights and obligations hereunder shall be pursuant to 
California law.  Surety's obligation to the Dublin Unified School District pursuant to this bond is subject to the 
covenant of good faith and fair dealing. 

This bond shall inure to the benefit of all persons, companies or corporations entitled to file claims under 
Section 9100 of the Civil Code, to give a right of action to them or their assigns in any suit brought upon this 
bond. 

Surety, for value received, hereby stipulates and agrees that in accordance with California Civil Code section 
8152 no change, extension of time, alteration or addition to the terms of the contract or to the work to be 
performed thereunder or the specifications accompanying the same or payment for defective work or materials, 
except for final payment upon contract completion, shall in any way affect Surety's obligations or exonerate 
Surety on this bond, and Surety hereby waives notice of any such change, extension of time, alteration or 
addition to the terms of the contract or to the work or to the specifications of, or payment for defective work or 
materials. 
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IN WITNESS WHEREOF, six (6) identical counterparts of this instruction, each of which shall for all purposes 
be deemed an original thereof, have been duly executed by the Principal and Surety above-named on the 
_____________________ day of ______________________, 2018. 

CONTRACTOR (Name and Address)  DISTRICT: 

                                                                   Cordova Recreation and Park District 

                                                                    2729 Prospect Park Drive, Suite 230 

                                                                    Rancho Cordova, CA 95670 

SURETY (Name and Principal place of business) 

      

      

      

       

CONTRACTOR AS PRINCIPAL 

COMPANY:     (Corporate Seal) 

By:      

Name:      

Title:      

SURETY COMPANY:   (Corporate Seal) 

By:      

Name:      

Title:      

Attorney in Fact 
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PERFORMANCE BOND TO ACCOMPANY CONTRACT 

Contractors must use this form, not a Surety Company form.  Bond shall be issued by a Surety 
Company which is rated Best’s A or better. 

KNOW ALL MEN BY THESE PRESENTS:  that where, the Cordova Recreation and Park District (hereinafter 
designated as “District”) has awarded to ______________________ (hereinafter designated as “Principal” or 
“Contractor”) a contract for the work described as follows: Sacramento Valley Live Steamers Irrigation 
Improvements Project 

WHEREAS, Principal is required to furnish a bond for the contract, guaranteeing the faithful performance of the 
contract; 

NOW, THEREFORE, we, the undersigned Principal and Surety are held and firmly bound unto the District in 
the sum of ___________________________________________________ dollars ($_____________), lawful 
money of the United States of America, for payment of which sum well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
present. 

The condition of this obligation is such that if the Contractor, his/her/its heirs, executors, administrators, 
successors or assigns, shall abide by and in well and truly keep and perform the covenants, conditions and 
agreements in the foregoing contract and any alteration thereof as therein provided, on his/her/their part to be 
kept and performed at the time and in the manner therein specified, the Surety shall have no obligation 
pursuant to this bond except to participate in conferences provided in subparagraph 1.1, otherwise, the 
Surety's obligation under this bond shall arise after: 

1. The Surety's obligation: 

1.1 The District has notified the Contractor and the Surety that the District is considering declaring the 
Contractor in default and has requested and attempted to arrange a conference with the Contractor and the 
Surety to be held not later than seven (7) calendar days after receipt of such notice to discuss methods of 
performing the construction contract.  If the District, the Contractor and the Surety agree, the Contractor shall 
be allowed a reasonable time to perform the construction contract, but such agreement shall not waive the 
District's right to subsequently declare the Contractor in default; and 

1.2 The District has declared the Contractor in default and formally terminated the Contractor's right to 
complete the contract.  Default shall not be declared early than seven (7) calendar days after the Contractor 
and the Surety have received notice as provided in subparagraph 1.1; and 

1.3 The District has agreed to pay the balance of the contract price to the Surety in accordance with the 
terms of the construction contract or to a contractor selected to perform the construction contract in 
accordance with the terms of the contract with the District. 

2. When the District has satisfied the conditions of paragraph 1, the Surety shall immediately and at the 
Surety's expense take the following actions: 

2.1 Undertake to perform and complete the construction contract itself, through its agents or through 
independent contractors.  Surety shall not undertake to perform and complete the construction contract by 
employing, authorizing or utilizing the services of the principal contractor or affiliated organization without the 
written consent of the District; or 
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2.2 Retain a qualified contractor acceptable to the District for performance and completion of the 
construction project/contract.  The contractor shall be selected with the District's concurrence and his/her/its 
performance shall be secured with performance and payment bonds executed by a qualified Surety equivalent 
to the bonds issued for the original construction contract, and sufficient to pay to District the amount of 
damages as described in paragraph 4 et seq. resulting from the Contractor's default; or 

2.3 Waive its right to perform and complete, arrange for completion, or obtain a new contractor by 
determining the amount of which it may be liable to the District and as soon as practicable after the amount is 
determined, tender payment thereof to the District. 

2.4 Surety shall proceed in accordance with paragraph 2 not later than fifteen (15) calendar days after 
written notice that Contractor is declared to be in default.  In an emergency, or if time is of the essence in the 
underlying contract, District may take all reasonable actions necessary to protect the work of improvement 
and/or to continue the construction process pending Surety's investigation and action pursuant to paragraph 2.  
Cost incurred by District in protecting the work of improvement or continuing the construction process pending 
Surety action shall be the joint responsibility of Surety and Contractor. 

3. If Surety does not proceed as provided in paragraph 2 et seq., Surety shall be in default on this bond 
and the District shall be entitled to enforce any remedy available to District.  In the event suit is brought upon 
this bond, Surety or Sureties will pay all court costs, expenses, and reasonable attorney fees fixed by the court. 

4. After District terminates the Contractor's right to complete the construction contract, the responsibilities 
of the Surety to the District shall not be greater than those of the contractor under the construction contract, 
and responsibilities of the District to the Surety shall not be greater than those of the District under the 
construction contract.  To the limit of the amount of this bond, but subject to commitment by the District of the 
balance of the contract price to mitigation of costs and damages on the construction contract, the Surety is 
obligated without duplication for: 

4.1 The responsibilities of the Contractor for correction of defective work and completion of the contract. 

4.2 Additional legal and administrative costs resulting from the Contractor's default, and resulting from the 
actions or failure to act as required in paragraphs 2 and 3. 

4.3 Liquidated damages, or if no liquidated damages are specified in the construction contract, then actual 
damages caused by the delayed performance or non-performance of the Contractor. 

5. Surety hereby waives notice of any change, including changes of time, to the construction contract or to 
related subcontracts, purchase orders and other obligations. 

6. Notice to the Surety, the District or the Contractor shall be mailed or delivered to the address shown on 
the signature page. 

7. This bond, the rights and obligations hereunder and the interpretation of any provision contained 
herein, shall be governed by the laws of the State of California and Surety, by submission of this bond to 
District, shall be deemed to have submitted to the jurisdiction of California courts.  Surety's obligations to 
District pursuant to this bond are subject to the covenant of good faith and fair dealing and Surety's breach of 
said covenant shall give rise to a cause of action by District for damages caused by Surety's breach of said 
covenant. 
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8. For the purposes of this bond, the construction contract shall be defined as all the documents in the 
agreement between District and Contractor. 

9. Surety, for value received, hereby stipulates and agrees that in accordance with California Civil Code 
Section 8152 no change, extension of time, alteration or addition to the terms of the contract or to the work to 
be performed thereunder or the specifications accompanying the same or payment for non-conforming or 
defective work or materials, except for final payment upon contract completion shall in any way affect Surety's 
obligations or exonerate Surety on this bond, and Surety hereby waives notice of any such change, extension 
of time, alteration or addition to the terms of the contract or to the work or to the specifications, or of payment 
for defective work or non-conforming work or materials. 

IN WITNESS WHEREOF, six (6) identical counterparts of this instruction, each of which shall for all purposes 
be deemed an original thereof, have been duly executed by the Principal and Surety above-named on the 
_____________________ day of ______________________, 2018. 

To be signed by Principal and Surety and Notarial Acknowledgment and Seal attached. 

CONTRACTOR (Name and Address)  DISTRICT: 

                                                                   Cordova Recreation and Park District  

_________________________________ 2729 Prospect Park Drive, Suite 230 

                                                                    Rancho Cordova, CA 95670 

SURETY (Name and Principal place of business) 

       

       

       

CONTRACTOR AS PRINCIPAL 

COMPANY:      (Corporate Seal)  

By:       

Name:       

Title:       

SURETY COMPANY:   ______ (Corporate Seal) 

By:       

Name:       

Title:       

Attorney in Fact 
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CHILD SUPPORT COMPLIANCE FORM 

 
For every contract more than $100,000, only the successful bidder will be required to acknowledge that he/she 
is aware of the State’s policy regarding the importance of child and family support obligations and that to the 
best of his/her knowledge, he/she is fully complying with the earnings assignment order of all employees and 
providing the names of all new employees to the New Hire Registry maintained by the Employment 
Development Department. The successful bidder shall complete the child support compliance acknowledgment 
below. 

 
 

 
TO BE EXECUTED BY WINNING BIDDER AND  
SUBMITTED WITH SIGNED CONTRACT 
 

I am aware of the State’s policy regarding the importance of child and family 
support obligations and that to the best of my knowledge, I am fully complying 
with the earnings assignment order of all employees and providing the names of 
all new employees to the New Hire Registry maintained by the Employment 
Development Department. 
 

 By:  __________________________________  
 Name:  __________________________________  
 Title  __________________________________  
 Date:  __________________________________  
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CONTRACTOR'S CERTIFICATION REGARDING WORKERS' COMPENSATION 
 
 
 
TO BE EXECUTED BY WINNING BIDDER AND  
SUBMITTED WITH SIGNED CONTRACT 
 
In accordance with the provisions of Section 3700 of the Labor Code, every contractor is required to secure 
payment of compensation to the contractor’s employees. 
Each contractor to whom a public works contract is awarded is required to sign and file with the awarding body 
the following certification prior to performing the work of the contract. 

I am aware of the provisions of Section 3700 of the Labor Code which require 
every employer to be insured against liability for workers' compensation or to 
undertake self-insurance in accordance with the provisions of that code, and I will 
comply with such provisions before commencing the performance of the work on 
this contract. 
 

 By:  __________________________________  
 Name:  __________________________________  
 Title  __________________________________  
 Date:  __________________________________  
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Section 3.   Technical Specifications 

Detailed Specifications for the Sacramento Valley Live Steamers Irrigation Project 
 

I.  SCOPE OF WORK 

This section includes performance of all work necessary for the installation of irrigation laterals, valves, heads, and 

controller improvements, and seed mixture.  The Contractor shall be responsible for the proper disposal of all items to 

be removed and/or demolished.  The Contractor shall be responsible to provide initial start‐up of irrigation system and 

demonstrate successful operation of the new system to Park Services staff and Construction Inspector prior to final 

acceptance. 

 

II.  REFERENCES 

A. County of Sacramento Standard Construction Specifications and Details. 

B. ASTM Specifications. 

C. California Building Code 

D. Site survey, included in the drawings, was prepared by Mark Thomas Engineers on November 7, 2016 and is the basis 

for data regarding current conditions.  While the survey is deemed generally accurate, there exist discrepancies and 

variations due to elapsed time, weather, etc. Existing dirt grades may vary 0.2 ft. from that shown. 

E. Mandatory Pre‐Bid Site Visit: All bidders interfacing with existing conditions shall visit the site prior to bid to verify 

general conditions of improvements. Discrepancies must be reported prior to the bid for clarification. 

 

III. JOB COORDINATION 

A. Unless otherwise approved by Governing Authorities, provide necessary barricades, detours, warning devices, flag 

men, and equipment movements to maintain vehicle and pedestrian traffic on public streets and sidewalks.  The 

Contractor shall be solely responsible for public safety within the worksite boundaries. 

B. Field Measurements: If field measurement differs slightly from drawing dimensions, modify work as required for 

accurate fit. If measurements differ substantially, notify Owner prior to starting work. 

C. Supervision: Contractor consults with CRPD concerning details of scheduling of all work. Contractor has a competent 

person in charge of his work always to whom CRPD may issue directives and who shall accept and act upon such 

directives. Failure for the supervisor to act on said directives shall be sufficient cause to give notice that the Contractor is 

in default of contract unless such directives would create potential personal injury or safety hazards. 

D. Inspections: CRPD inspects work at its discretion. Immediate correction of any work not done to industry standards as 

noted by CRPD will be communicated to the contractor and will be performed by the contractor at no additional 

expense to CRPD. 

E. Utility Agencies: Are contacted by Contractor any time assistance is needed to work safely around overhead or 

underground installations. The Contractor shall coordinate with the utility for removal of all necessary limbs and 

branches that may conflict with or create a personal injury hazard in conducting the operations of this contract. 

F. Damages: Done by the Contractor to any person or property, public or private, are the total responsibility of the 

Contractor and are repaired or compensated for by the Contractor to the satisfaction of both injured party and CRPD at 

no cost to CRPD. 

 

IV. WARRANTY 

A. Repair or replace any defective work, material or part which may appear within 1 year of the date of acceptance. 
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B. Upon failure to comply with the above guarantee within a reasonable length of time after notification is given, the 

Owner’s Representative shall have the repairs made at the Contractor’s expense. 

 

V. QUALITY ASSURANCE 

A. Provide at least one person who shall be present always during execution of the Work and who shall be thoroughly 

trained and experienced in placing the types of material specified and who shall direct all Work performed under this 

project. 

B. Use only new materials and products, unless existing materials or products are specifically shown on the Drawings to 

be salvaged and re‐used. 

C. All materials, components, assemblies, workmanship and installation are to be observed by the District Construction 

Inspector. Work not so inspected is subject to uncovering and replacement. 

D. Correcting of inadequate workmanship is the sole responsibility of the contractor.  Contractor shall be solely 

responsible for all installation errors or failures. Failures resulting from inadequate compaction or moisture content are 

the responsibility of the contractor.  Contractor shall be solely responsible for all repairs. 

 

VI. CONSTRUCTION COORDINATION, DELIVERY, STORAGE AND HANDLING 

A. Obtain information and instructions from other trades and suppliers in ample time to schedule and coordinate the 

installation of items furnished by them so provisions for their work can be made without delaying the project.   

B. Transport, store and handle materials in strict accord with the manufacturer’s recommendations and local jurisdiction 

requirements. 

C. Contractor shall deliver equipment to job site when the site is ready to receive the work and when arrangements have 

been made to properly store, handle and protect such materials and work.  Contractor shall coordinate delivery with 

Park District Construction Inspector, John Biundo (916) 769‐9776.  Contractor shall ensure materials are secured safely 

and kept in good condition throughout the project. 

 

VII. PROTECTION AND EXISTING SITE CONDITIONS 

The Sacramento Valley Live Steamers site is located adjacent to the American River and within the American River 

Parkway Plan.  Contractor shall endeavor to cause minimal disturbance to existing vegetation and shall implement 

SWPPP measures as necessary to prevent any runoff from site onto adjacent American River Bike Trail. 

 

A. Adequate protection measures shall be provided to protect workmen and passers‐by on and off the site.  Existing 

vegetation and site amenities shall be fully protected throughout the operations. Blasting will not be permitted. Prevent 

damage to adjoining improvements and properties both above and below grade. Restore such improvements to original 

condition should damage occur. 

B. Any trees and shrubs damaged by operations shall be replaced at the Contractor’s expense.  Provide temporary 

irrigation as necessary to maintain health of trees.  Provide tree protection fencing as necessary to maintain space 

between tree roots and construction equipment. 

C. In accordance with generally accepted construction practices, the Contractor shall be solely and completely 

responsible for working conditions at the job site, including safety of all persons and property during performance of the 

work. This requirement shall apply continuously and shall not be limited to normal working hours. 

D. Provide shoring, sheeting, sheet piles and or bracing to prevent caving, erosion or gullying of sides of excavation. 

E. Surface Drainage: Provide for surface drainage during period of construction in manner to avoid creating nuisance to 

adjacent areas. The contractor shall make a reasonable effort daily to keep all excavations and the site free from water 

during entire progress of work, regardless of cause, source, or nature of water. 
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F. Adjacent streets and sidewalks shall be kept free of mud, dirt or similar nuisances resulting from earthwork 

operations. 

G. The site and adjacent influenced areas shall be watered as required to suppress dust nuisance. Dust control measures 

shall be in accordance with the local jurisdiction.  

H. Archaeological Artifacts: Should any artifacts of possible historic interest be encountered during earthwork 

operations, halt all work in area of discovery and immediately contact the District Project Manager (916) 842‐3312 for 

notification of appropriate authorities. 

I. Existing civil, mechanical and electrical improvements are shown on respective site plans to the extent known. Should 

the Contractor encounter any deviation between actual conditions and those shown, he is to immediately notify the 

District Inspector before continuing work. 

J. Contractor shall acquaint himself with all site conditions. If unknown active utilities are encountered during work, 

notify District Inspector promptly for instructions. Failure to notify will make Contractor liable for damage to these 

utilities arising from Contractor's operations after discovery of such unknown active utilities. 

K. Prior to installation of the work, carefully inspect the installed work of others and verify that all such work is complete 

to the point where this installation may properly commence. Contractor shall protect existing conditions and restore and 

repair any areas that are damaged by the Contractor during the work. 

 

VIII. SEASONAL LIMITS 

A. No work shall be performed during unfavorable weather conditions.  When work is interrupted by rains, operations 

shall not be resumed until site is sufficiently dry to support equipment and workers without causing damage to existing 

native vegetation.  

 

IX. INSPECTION, LAYOUT, AND OBSERVATION 

A. Prior to installation of the work of this Section, the District Construction Inspector and a Representative from the 

Sacramento Valley Live Steamers will layout the proposed system and flag locations of proposed heads and valves.  A 

Pre‐Construction Meeting shall occur after staff has prepared layout to coordinate with the Contractor.  

B. All operations shall be observed by the Construction Inspector or his representative, serving as the representative of 

the Owner. 

C. Trenching shall not be performed without the notification or approval of the Construction Inspector or his 

representative. The Contractor shall notify the Construction Inspector at least two (2) working days prior to 

commencement of any aspect of the site earthwork. 

D. If the Contractor should fail to meet the design requirements embodied in this document and on the applicable plans, 

he shall make the necessary readjustments until all work is deemed satisfactory, as determined by the Construction 

Inspector or Landscape Architect/Engineer. 

E. After each rain event Construction Inspector shall test fill material for optimum moisture. Do not place any fill 

material until desired moisture is achieved. 

 

X. DEMOLITION AND DISPOSAL  

A. All obstructions, such as abandoned utility lines, septic tanks, concrete foundations, and the like shall be removed 

from site. Excavations resulting from these removal activities shall be cleaned of all loose materials, dish shaped, and 

widened as necessary to permit access for compaction equipment. Areas exposed by any required over‐excavation 

should be scarified to a depth of 12", moisture‐conditioned to near optimum moisture content, and recompacted to at 

least 90% of the maximum dry density.  
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B. Contractor shall properly dispose of any excess material from lateral trenching.  Most of the excess subgrade can be 

accommodated onsite through backfilling and spreading.   

 

XI. TRENCHING AND BACKFILLING 

A. Dig trenches straight and support pipe continuously on bottom of trench. Lay pipe to an even grade.  Trenching 

excavation shall follow layout indicated on the Drawings and as staked by District Construction Inspector.  Provide the 

following minimum depths: 

1.  Non‐constant pressure lateral lines: twelve (12) inches cover 

2.  Constant pressure main lines: twenty‐four (24) inches cover 

3.  Control wiring: twenty‐four (24) inches cover 

4.  All lines and wires under auto circulation: twenty‐four (24) inches of cover 

B. The trenches shall not be backfilled until all required tests are performed. Trenches shall be carefully backfilled with 

the excavated materials approved for backfilling.  Backfill shall be mechanically compacted in landscaped areas to a dry 

density equal to adjacent undisturbed soil in planting areas.  Backfill shall conform to adjacent grades without dips, 

sunken areas, humps or other surface irregularities.  If settlement occurs and subsequent adjustments in pipe, valves, 

sprinklers heads, lawn or planting, or other construction are necessary, the Contractor will make all the required 

adjustments without cost to the Owner. 

 

XII. INSTALLING LATERALS 

A. Routing of irrigation pipe as indicated on the Drawings is diagrammatic.  Install lines and various assemblies to 

conform with layout as staked by District Construction Inspector. 

B. Install no multiple assemblies on plastic lines.  Provide each assembly with its own outlet. 

C. Install all assemblies specified herein in accordance with respective detail.  In absence of detail Drawings or 

Specifications pertaining to specific items required to complete work, perform such work in accordance with best 

standard practice with prior approval of the District Construction Inspector. 

D. PVC pipe and fittings shall be thoroughly cleaned of dirt, dust and moisture before installation.  Installation and 

solvent welding methods shall be as recommended by the pipe and fitting manufacturer. 

E. PVC pipe shall be installed so that there will be a small amount of excess length in the pipe to compensate for 

contraction and expansion of the pipe.  This shall be accomplished by "snaking" the pipe in the trench during 

installation. 

F. On PVC to metal connections, the Contractor shall work the metal connections first.  Teflon tape or approved equal 

shall be used on all threaded PVC to PVC, and on all threaded PVC to metal joints.  Light wrench pressure is all that is 

required.  Where threaded PVC connections are required, use threaded PVC adapters into which the pipe may be 

welded. 

G. In changing pipe depth, 45° elbows shall be used. 

H. Line Clearance: All lines shall have a minimum clearance of three (3) inches from each other and from lines of other 

trades.  Parallel lines shall not be installed directly over one another.  Irrigation laterals shall be located three feet 

minimum away from railroad tracks. 

 

XIII. INSTALLING VALVES (Master, Gate, Remote Control) AND VALVE BOXES 

A. Install as per the irrigation details and manufacturer's specifications. 

B. Install where shown on Drawings.  Locate valve boxes 12 inches from walk, curb, header board, etc., for easy access.  

C. Boxes shall be uniformly aligned and oriented relative to hardscape. 
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D. Install one (1) remote control valve per valve box.  Provide extension units as required.  Install valve boxes in shrub 

planting areas whenever possible. 

E. Provide eighteen (18) inch expansion loop at all electrical connections within control valve boxes. 

F. Valves and valve box brands to be as specified on drawings. 

 

XVII. INSTALLING CONTROL WIRING 

A. Wiring shall occupy the same trench and shall be installed along the same route as pressure supply or lateral lines 

wherever possible. 

B. Wiring shall be taped together at intervals of ten (10) feet with two (2) feet of slack at corners and junctions. 

C. All control wire spliced shall be completely waterproof. 

D. Use one splice per connector sealing pack. 

 

XVIII. INSTALLING IRRIGATION HEADS 

A. Install the sprinkler heads as detailed on the Drawings.  Irrigation heads to be installed in this work shall be as per 

approved submittals. 

B. Spacing of sprinkler heads shall not exceed the maximum indicated on the Drawings. In no case shall the spacing 

exceed the maximum recommended by the manufacturer. 

C. Contractor shall install sprinkler heads where adjacent to fixed objects such as header boards, curbs, or mowing strips, 

so that power edging tools can pass between the sprinkler head and the fixed object without difficulty.  There shall be a 

minimum 2” clearance between sprinkler head and fixed objects. 

D. Riser units shall be fabricated in accordance with the irrigation details. 

E. Riser nipples for all sprinklers shall be the same size as the riser opening in the sprinkler body. 

F. Install sprinklers with internal check valves as required to eliminate low head drainage. 

 

XIX. INSTALLING CONTROLLER UPGRADES 

A. The site has an existing Rain Bird Controller.  Contractor shall install a Rain Bird Link Radio MIB Board for ESP‐MC and 

an ITSOPT Radio, Modem and Lo Pro Antenna Assembly. 

 

XXII. BACKFILLING TRENCHES & SEEDING 

A. Prior to backfilling trenches, Contractor shall coordinate inspection with District Inspector. 

B. Backfill material shall be native soil compacted to 85%. 

C. Contractor shall apply seed mix to backfilled trench areas.  Seed mix shall be Native California Wildflower Seed Mix 

from Harmony Farm Supply & Nursery or approved equal.  Mix shall be dispersed at 7 lbs. per acre.  

 

XXIII. FINAL SYSTEM CHECKS, COVERAGE TESTS, AND CLEANING 

A. The Contractor shall adjust all pressure regulating devices on the remote‐control valves. 

B. The Contractor shall flush and adjust all sprinklers for optimum performance and to prevent overspray onto walks, 

windows, roadways, and buildings as much as possible. 

C. If it is determined that adjustments in the irrigation equipment shall provide proper and more adequate coverage, the 

Contractor shall make such adjustments after written approval by the District Construction Inspector.  Adjustments shall 

include changes and additions of sprinklers, nozzle size and degrees of arc as required without additional contract costs. 

D. If it is determined that any irrigation equipment is improperly installed, then adjustments shall be made to conform to 

construction documents without additional contract costs. 

E. All sprinklers shall be set perpendicular to finished grades unless otherwise designated on the Drawings. 
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F. The Contractor shall operate each system in its entirety for the District Inspector at time of final observation.  Any 

items deemed not acceptable shall be reworked at no additional contract cost, to the complete satisfaction of the 

District Inspector 

G. The Contractor shall show evidence to the District Inspector that the Owner has received all accessories, charts, 

Record Drawings and equipment as required before final observation can occur. 

H. The Contractor shall request the presence of the Cordova Recreation and Park District and the District Inspector at 

least 48 hours in advance of testing. 

I. Test all pressure lines under hydrostatic pressure of 125 pounds per square inch prior to installation of remote control 

valves.  A minimum of three pressure gauges equally spaced along the main line is required. 

J. Sustain pressure in lines for not less than two (2) hours.  If leaks develop, replace joints and repeat test until entire 

system is proven watertight.  At the end of the test the system shall be drained in the presence of the Cordova 

Recreation and Park District and the District Inspector. 

K. All hydrostatic tests shall be made only in the presence of the Cordova Recreation and Park District and the District 

Inspector.  Center load pipe in trench exposing all joints for pressure test.  No pipe shall be backfilled until it has been 

observed, tested and approved in writing by the Cordova Recreation & Park District.  Should any work be covered up 

before such observation and tests are completed, the Contractor shall, at his own expense, uncover the work; and after 

it has been observed, tested and approved, he then shall make all repairs with such materials as required to restore all 

work disturbed to original and proper condition. 

L. Furnish necessary controller equipment.  All equipment shall be present during the test. 

M. When the irrigation system is completed, perform a coverage test in the presence of the Cordova Recreation and 

Park District and the District Inspector to determine if the water coverage for landscape areas is complete and adequate. 

Furnish all materials and perform all work required to correct any inadequacies of coverage due to deviations from the 

Drawings or where the system has been willfully installed as indicated on the Drawings, when it is obviously inadequate 

without bringing this to the attention of the District Inspector.  This test shall be accomplished before any landscape is 

planted. 

N. Contractor shall provide 11 x 17 laminated irrigation plans for controller. 

O. Clean up shall be made as each portion of work progresses.  Refuse and excess dirt shall be removed from site.  All 

walks and paving shall be broomed or washed down, and any damage sustained to the work of others shall be repaired 

to original conditions acceptable to the Owner and the District Inspector.  Site shall be thoroughly cleaned upon 

completion of project including: roots and other landscape debris, contractor tools and equipment, hardware or other 

remaining items. 

 

 

End of Section 


