
 
 

Hagan Access Drive Repairs Project 
Cordova Recreation & Park District 

Addendum #1   Issued on Thursday January 11, 2018 
 
1. CHANGE: The drawings specify a concrete curb with rebar on the south side of the drive.  This should be changed to 
an extruded asphalt curb.  Please use the new bid form attached to this addendum. 
 
2. CHANGE: The amount of curbing has been revised to 570.  Please use the new bid form attached to this addendum. 
 
3. CLARIFICATION: The extruded asphalt curb shall be painted red (the entire length).  A red stripe shall be painted 
along the entire length of the opposite side of the drive to indicate no parking.  The words “no parking” do not need to be 
striped. 
 
4. CLARIFICATION: Contractor shall haul off and properly dispose of existing wheel stops and existing asphalt to be 
removed.  Subgrade to be removed can be stockpiled at Park Services corporation yard at same park location. 
 
5. CLARIFICATION: Extruded curb shall continue around road (as shown on aerial plan). 
 
6. CLARIFICATION: The dog park parking lot can be used for contractor staging. 
 
 
I have read and understand the above addendum. 
 
 
Contractor Name:      Date: 
 
 
__________________________________________  _____________________ 
 
 




